
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  01-C001-087                 Primary County:  ADAIR 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CUNNINGHAM-REIS CO. 
Contract Period:   35 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  FM-C001(87)--55-01 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  ADAIR              Prj Awd Amt: $352,823.00 
          Route:  P28 
       Location:  ON P28, OVER MIDDLE RIVER, AT W1/4 S21 T76 
                  R30 DECK OVERLAY  AND ABUTMENT REPAIR 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    352,823.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    365,976.50     103.72  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    380,825.50     107.93  % 
   4   JE200          JENSEN CONSTRUCTION CO.                                                    $    394,700.20     111.86  % 
   5   PC015          PCIROADS, LLC                                                              $    404,169.66     114.55  % 
   6   CR120          CRAMER AND ASSOC., INC.                                                    $    459,233.00     130.15  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  01-C001-087                   Primary County:  ADAIR 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) JA250               |(   3  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIR TO A 207'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-0425070            91.000  TON  |      80.00000        7280.00|      35.00000        3185.00|      40.00000        3640.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2122-7450080           288.900  SY   |     100.00000       28890.00|      80.00000       23112.00|      85.00000       24556.50 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0030 2213-2713300           112.300  CY   |      60.00000        6738.00|      40.00000        4492.00|      35.00000        3930.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2301-0685550           200.000  SY   |     275.00000       55000.00|     250.00000       50000.00|     225.00000       45000.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2401-6750001                    LUMP |   22000.00000       22000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2403-0100000            16.500  CY   |    1500.00000       24750.00|    2500.00000       41250.00|    2500.00000       41250.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775005          3432.000  LB   |       3.00000       10296.00|       3.00000       10296.00|       3.00000       10296.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2413-0698074            24.100  SY   |     200.00000        4820.00|     350.00000        8435.00|     350.00000        8435.00 

  DECK REPAIR, CLASS A                    |                             |                             | 
0090 2413-0698075            26.700  SY   |    1000.00000       26700.00|     600.00000       16020.00|     900.00000       24030.00 
  DECK REPAIR, CLASS B                    |                             |                             | 
0100 2505-4008120           160.000  LF   |       8.00000        1280.00|       6.00000         960.00|       3.50000         560.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0110 2505-4008400             4.000  EACH |    2000.00000        8000.00|    2300.00000        9200.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |     600.00000        2400.00|     300.00000        1200.00|     750.00000        3000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2600.00000       10400.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2527-9263109            20.400  STA  |      65.00000        1326.00|      70.00000        1428.00|      65.00000        1326.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263131            42.700  STA  |     120.00000        5124.00|     130.00000        5551.00|     135.00000        5764.50 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0160 2527-9263180            20.400  STA  |      35.00000         714.00|      37.50000         765.00|      55.00000        1122.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0170 2528-8400048          1000.000  LF   |      10.00000       10000.00|      10.50000       10500.00|      10.00000       10000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  01-C001-087                   Primary County:  ADAIR 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) JA250               |(   3  ) CH320 
                                          |CUNNINGHAM-REIS CO.          |JASPER CONST. SERVICES, INC. |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8400256             1.000  EACH |    7000.00000        7000.00|    6000.00000        6000.00|    7500.00000        7500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0190 2528-8445110                    LUMP |    9000.00000        9000.00|    7500.00000        7500.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00|     435.00000       10875.00 
  FLAGGERS                                |                             |                             | 
0210 2533-4980005                    LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   38000.00000       38000.00 
  MOBILIZATION                            |                             |                             | 
0220 2551-0000110             2.000  EACH |    1100.00000        2200.00|    1000.00000        2000.00|    2750.00000        5500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0230 2599-9999009            16.000  LF   |     200.00000        3200.00|     200.00000        3200.00|     500.00000        8000.00 
  ('LINEAR FEET' ITEM) Curb Removal and   |                             |                             | 
  Replacement                             |                             |                             | 
0240 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.200  ACRE |    7000.00000        1400.00|    6000.00000        1200.00|    3500.00000         700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000306           910.000  LF   |       3.00000        2730.00|       4.25000        3867.50|       4.00000        3640.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       294,863.00|           $       301,576.50|           $       306,765.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0270 2413-0698066           644.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0280 2413-0698067           644.000  SY   |      90.00000       57960.00|     100.00000       64400.00|     115.00000       74060.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        57,960.00|           $        64,400.00|           $        74,060.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       352,823.00|           $       365,976.50|           $       380,825.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 

 
     Bid Order:  001                             Contract ID:  01-C001-087                   Primary County:  ADAIR 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) PC015               |(   6  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |PCIROADS, LLC                |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIR TO A 207'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-0425070            91.000  TON  |      52.00000        4732.00|      54.60000        4968.60|     125.00000       11375.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2122-7450080           288.900  SY   |      78.00000       22534.20|      81.90000       23660.91|     105.00000       30334.50 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0030 2213-2713300           112.300  CY   |      60.00000        6738.00|      63.00000        7074.90|     150.00000       16845.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2301-0685550           200.000  SY   |     250.00000       50000.00|     225.75000       45150.00|     240.00000       48000.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0050 2401-6750001                    LUMP |   65000.00000       65000.00|   37852.50000       37852.50|   60000.00000       60000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2403-0100000            16.500  CY   |    3500.00000       57750.00|    2677.53000       44179.25|    4000.00000       66000.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0070 2404-7775005          3432.000  LB   |       1.50000        5148.00|       2.10000        7207.20|       2.00000        6864.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2413-0698074            24.100  SY   |     255.00000        6145.50|     189.00000        4554.90|     215.00000        5181.50 

  DECK REPAIR, CLASS A                    |                             |                             | 
0090 2413-0698075            26.700  SY   |     400.00000       10680.00|     216.00000        5767.20|     520.00000       13884.00 
  DECK REPAIR, CLASS B                    |                             |                             | 
0100 2505-4008120           160.000  LF   |      10.00000        1600.00|       5.00000         800.00|      10.00000        1600.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0110 2505-4008400             4.000  EACH |    1425.00000        5700.00|    1496.25000        5985.00|    1425.00000        5700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |    1425.00000        5700.00|    1496.25000        5985.00|    1425.00000        5700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    1425.00000        5700.00|    1496.25000        5985.00|    1425.00000        5700.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2527-9263109            20.400  STA  |      65.00000        1326.00|      68.25000        1392.30|      65.00000        1326.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263131            42.700  STA  |     120.00000        5124.00|     126.00000        5380.20|     120.00000        5124.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0160 2527-9263180            20.400  STA  |      35.00000         714.00|      36.75000         749.70|      35.00000         714.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0170 2528-8400048          1000.000  LF   |      10.00000       10000.00|      10.40000       10400.00|       9.75000        9750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 

 
     Bid Order:  001                             Contract ID:  01-C001-087                   Primary County:  ADAIR 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE200               |(   5  ) PC015               |(   6  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |PCIROADS, LLC                |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8400256             1.000  EACH |    7500.00000        7500.00|    5775.00000        5775.00|    5500.00000        5500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0190 2528-8445110                    LUMP |   15000.00000       15000.00|    6562.50000        6562.50|    6250.00000        6250.00 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00|     435.00000       10875.00 
  FLAGGERS                                |                             |                             | 
0210 2533-4980005                    LUMP |   37000.00000       37000.00|   65360.00000       65360.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0220 2551-0000110             2.000  EACH |    1000.00000        2000.00|     997.50000        1995.00|    1000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0230 2599-9999009            16.000  LF   |     130.00000        2080.00|     100.00000        1600.00|    1275.00000       20400.00 
  ('LINEAR FEET' ITEM) Curb Removal and   |                             |                             | 
  Replacement                             |                             |                             | 
0240 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             0.200  ACRE |    7000.00000        1400.00|    7350.00000        1470.00|    7000.00000        1400.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000306           910.000  LF   |       2.85000        2593.50|       2.99000        2720.90|       3.00000        2730.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       343,180.20|           $       313,591.06|           $       388,393.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0270 2413-0698066           644.000  SY   |                             |     140.65000       90578.60| 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        90,578.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0280 2413-0698067           644.000  SY   |      80.00000       51520.00|                             |     110.00000       70840.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        51,520.00|           $                 |           $        70,840.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       394,700.20|           $       404,169.66|           $       459,233.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  06-3972-601                 Primary County:  BENTON 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  05/02/16 
 
 
        Project:  BRM-3972(601)--8N-06 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  BENTON             Prj Awd Amt: $527,735.75 
          Route:  5TH AVE SOUTH 
       Location:  IN THE CITY OF KEYSTONE, ON 5TH AVE. S., 
                  OVER PRAIRIE CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    527,735.75     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    543,496.90     102.98  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    562,644.20     106.61  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    577,160.30     109.36  % 
   5   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    631,714.00     119.70  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  06-3972-601                   Primary County:  BENTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   20200.00000        2020.00|    1000.00000         100.00|    2000.00000         200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           872.000  CY   |       8.40000        7324.80|      12.00000       10464.00|       6.50000        5668.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           820.000  CY   |       4.90000        4018.00|       8.00000        6560.00|       3.75000        3075.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           403.000  CY   |       6.60000        2659.80|      10.00000        4030.00|       4.50000        1813.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           379.000  CY   |      42.00000       15918.00|      30.00000       11370.00|      18.50000        7011.50 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010            16.000  TON  |      36.00000         576.00|      30.00000         480.00|      18.50000         296.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2301-0690210           456.300  SY   |     136.00000       62056.80|     165.00000       75289.50|     165.00000       75289.50 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0080 2301-1033100           471.000  SY   |      67.00000       31557.00|      50.00000       23550.00|      67.00000       31557.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 10 IN.                      |                             |                             | 
0090 2315-8275025            13.000  TON  |      38.25000         497.25|      50.00000         650.00|      18.50000         240.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425040            50.000  CY   |      50.00000        2500.00|      40.00000        2000.00|      35.00000        1750.00 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-2720000           120.000  CY   |       7.80000         936.00|      32.00000        3840.00|      10.00000        1200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100010           213.000  CY   |     543.00000      115659.00|     450.00000       95850.00|     605.00000      128865.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0140 2404-7775005         40534.000  LB   |       0.90000       36480.60|       1.00000       40534.00|       0.80000       32427.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0150 2407-0562900             6.000  EACH |   17140.00000      102840.00|   18500.00000      111000.00|   20000.00000      120000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB100                        |                             |                             | 
0160 2408-7800000          1560.000  LB   |       3.20000        4992.00|       3.00000        4680.00|       2.75000        4290.00 
  STRUCTURAL STEEL                        |                             |                             | 
0170 2414-6424110           234.000  LF   |      48.75000       11407.50|      55.10000       12893.40|      85.00000       19890.00 
  CONCRETE BARRIER RAILING                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  06-3972-601                   Primary County:  BENTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI900               |(   3  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-0201057           900.000  LF   |      31.60000       28440.00|      40.00000       36000.00|      37.00000       33300.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0190 2507-2638650            16.000  SY   |     240.00000        3840.00|      50.00000         800.00|     165.00000        2640.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 

0200 2507-3250005           460.000  SY   |       2.45000        1127.00|       3.00000        1380.00|       4.00000        1840.00 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           400.000  TON  |      39.15000       15660.00|      34.55000       13820.00|      33.00000       13200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           870.000  SY   |       8.00000        6960.00|       5.00000        4350.00|       7.00000        6090.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     225.00000         450.00|     125.00000         250.00|     225.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2524-6765110             2.000  EACH |     225.00000         450.00|      50.00000         100.00|     100.00000         200.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0250 2527-9263109            10.520  STA  |      50.00000         526.00|      50.00000         526.00|      50.00000         526.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2533-4980005                    LUMP |   32600.00000       32600.00|   30000.00000       30000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0280 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    6000.00000        3000.00|    2000.00000        1000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           620.000  LF   |       2.00000        1240.00|       4.00000        2480.00|       3.75000        2325.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       527,735.75|           $       543,496.90|           $       562,644.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       527,735.75|           $       543,496.90|           $       562,644.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  06-3972-601                   Primary County:  BENTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MU181               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    5500.00000         550.00|   15000.00000        1500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           872.000  CY   |       6.00000        5232.00|      12.00000       10464.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           820.000  CY   |       8.00000        6560.00|      10.00000        8200.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           403.000  CY   |       8.00000        3224.00|       8.00000        3224.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           379.000  CY   |      46.00000       17434.00|      46.00000       17434.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010            16.000  TON  |      25.00000         400.00|      90.00000        1440.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2301-0690210           456.300  SY   |     151.00000       68901.30|     160.00000       73008.00| 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0080 2301-1033100           471.000  SY   |      67.00000       31557.00|      70.00000       32970.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 10 IN.                      |                             |                             | 
0090 2315-8275025            13.000  TON  |      25.00000         325.00|      70.00000         910.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |   35000.00000       35000.00|   48800.00000       48800.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425040            50.000  CY   |      94.00000        4700.00|      40.00000        2000.00| 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-2720000           120.000  CY   |      25.00000        3000.00|      16.00000        1920.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100010           213.000  CY   |     560.00000      119280.00|     580.00000      123540.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0140 2404-7775005         40534.000  LB   |       1.00000       40534.00|       1.00000       40534.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0150 2407-0562900             6.000  EACH |   18500.00000      111000.00|   20650.00000      123900.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB100                        |                             |                             | 
0160 2408-7800000          1560.000  LB   |       3.00000        4680.00|       4.00000        6240.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0170 2414-6424110           234.000  LF   |      65.00000       15210.00|      66.00000       15444.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
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                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 

 
     Bid Order:  002                             Contract ID:  06-3972-601                   Primary County:  BENTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MU181               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-0201057           900.000  LF   |      38.00000       34200.00|      42.00000       37800.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0190 2507-2638650            16.000  SY   |      82.00000        1312.00|      90.00000        1440.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 

0200 2507-3250005           460.000  SY   |       3.50000        1610.00|       3.00000        1380.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           400.000  TON  |      38.00000       15200.00|      44.00000       17600.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           870.000  SY   |      10.50000        9135.00|       9.00000        7830.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     225.00000         450.00|     225.00000         450.00| 
  SAFETY CLOSURE                          |                             |                             | 
0240 2524-6765110             2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0250 2527-9263109            10.520  STA  |      50.00000         526.00|      50.00000         526.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2533-4980005                    LUMP |   42000.00000       42000.00|   47100.00000       47100.00| 
  MOBILIZATION                            |                             |                             | 
0280 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    3000.00000        1500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           620.000  LF   |       2.00000        1240.00|       3.00000        1860.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       577,160.30|           $       631,714.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       577,160.30|           $       631,714.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  31-2100-657                 Primary County:  DUBUQUE 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  HDP-2100(657)--71-31 
      Work Type:  BRIDGE NEW - PPCB 
         County:  DUBUQUE            Prj Awd Amt: $3,536,064.29 
          Route:  ENGLISH MILL ROAD 
       Location:  IN THE CITY OF DUBUQUE, ENGLISH MILL RD: AT 
                  THE INTERSECTION  OF THE PROPOSED SW 
                  ARTERIAL 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  3,536,064.29     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  3,799,933.91     107.46  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $  3,814,792.94     107.88  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  3,829,309.21     108.29  % 
   5   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  3,875,695.14     109.60  % 
   6   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  3,938,081.14     111.36  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $  3,973,648.22     112.37  % 

   8   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  4,347,225.84     122.93  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |   10000.00000        5000.00|   10000.00000        5000.00|   20000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           202.000  UNIT |       6.00000        1212.00|       6.00000        1212.00|      60.00000       12120.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425070         14209.900  TON  |      12.20000      173360.78|      12.20000      173360.78|      13.00000      184728.70 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        120615.000  CY   |       2.79000      336515.85|       2.79000      336515.85|       4.35000      524675.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           276.000  CY   |       7.96000        2196.96|       7.96000        2196.96|      15.00000        4140.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2102-2712015           100.000  CY   |      10.00000        1000.00|      10.00000        1000.00|      50.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2102-2712070         20353.000  CY   |       4.56000       92809.68|       4.56000       92809.68|      10.00000      203530.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0080 2102-3240000           300.000  MGAL |      60.00000       18000.00|      60.00000       18000.00|      95.00000       28500.00 

  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 
0090 2102-4560000            61.200  STA  |      90.00000        5508.00|     118.15000        7230.78|     300.00000       18360.00 
  LOCATING TILE LINES                     |                             |                             | 
0100 2105-8425015         17065.000  CY   |       3.80000       64847.00|       3.80000       64847.00|       4.50000       76792.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2115-0100000           855.700  CY   |      14.80000       12664.36|      14.80000       12664.36|      29.25000       25029.23 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2121-7425020          1605.400  TON  |      15.30000       24562.62|      25.00000       40135.00|      18.50000       29699.90 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0130 2122-5190009            39.500  SY   |      90.00000        3555.00|     231.05000        9126.48|     235.00000        9282.50 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0140 2122-5190501            38.500  SY   |      90.00000        3465.00|     231.05000        8895.43|     183.70000        7072.45 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0150 2122-5191005            20.000  SY   |     120.00000        2400.00|     500.00000       10000.00|     265.00000        5300.00 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0160 2122-5500060           442.000  SY   |      36.45000       16110.90|      36.45000       16110.90|      36.45000       16110.90 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000            43.900  STA  |     250.00000       10975.00|     250.00000       10975.00|     325.00000       14267.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2213-7100400             1.000  EACH |     200.00000         200.00|     200.00000         200.00|     400.00000         400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 

0190 2301-0690203           455.400  SY   |     120.00000       54648.00|     194.10000       88393.14|     232.10000      105698.34 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0200 2301-1033090          4039.800  SY   |      36.85000      148866.63|      39.65000      160178.07|      39.65000      160178.07 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0210 2301-6911722                    LUMP |    2500.00000        2500.00|     278.70000         278.70|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0220 2304-0100000          3059.900  SY   |      29.50000       90267.05|      30.60000       93632.94|      30.60000       93632.94 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2312-8260061           250.000  TON  |      14.30000        3575.00|      14.30000        3575.00|      20.50000        5125.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0240 2315-8275055           363.900  TON  |      14.30000        5203.77|      14.30000        5203.77|      20.50000        7459.95 

  SURFACING, DRIVEWAY                     |                             |                             | 
0250 2402-2720100           158.000  CY   |       9.00000        1422.00|       9.00000        1422.00|       4.85000         766.30 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2412-0000100          1580.000  SY   |       5.00000        7900.00|       3.00000        4740.00|       2.85000        4503.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2416-0100018             3.000  EACH |     657.00000        1971.00|     657.00000        1971.00|    1172.00000        3516.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0280 2416-0100024             3.000  EACH |    1020.00000        3060.00|    1020.00000        3060.00|    1839.25000        5517.75 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0100030             2.000  EACH |     916.80000        1833.60|     916.80000        1833.60|    1026.00000        2052.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0300 2416-1180018            60.000  LF   |      48.00000        2880.00|      48.00000        2880.00|      53.00000        3180.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0310 2416-1180024           298.000  LF   |      62.00000       18476.00|      62.00000       18476.00|      73.60000       21932.80 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2416-1180030           304.000  LF   |      74.00000       22496.00|      74.00000       22496.00|      86.50000       26296.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2422-0360018             8.000  EACH |     207.00000        1656.00|     207.00000        1656.00|     232.00000        1856.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0340 2422-1722018           349.000  LF   |      25.50000        8899.50|      25.50000        8899.50|      27.90000        9737.10 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0350 2435-0900000             1.000  EACH |    8760.00000        8760.00|   15000.00000       15000.00|    3165.00000        3165.00 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0360 2502-8212024          4047.000  LF   |      11.95000       48361.65|      15.55000       62930.85|      12.00000       48564.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212034          2238.000  LF   |      10.56000       23633.28|       6.50000       14547.00|      10.00000       22380.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2502-8221304            23.000  EACH |     225.00000        5175.00|     396.05000        9109.15|     350.00000        8050.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0390 2505-4008300           125.000  LF   |      18.00000        2250.00|      25.00000        3125.00|      18.00000        2250.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0400 2505-4008400             4.000  EACH |    1700.00000        6800.00|    2100.00000        8400.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0410 2505-4021010             4.000  EACH |     200.00000         800.00|     950.00000        3800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0420 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2100.00000        8400.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0430 2507-3250005           112.100  SY   |       3.00000         336.30|       3.00000         336.30|       9.00000        1008.90 
  ENGINEERING FABRIC                      |                             |                             | 
0440 2507-6800061            26.400  TON  |      32.50000         858.00|      32.50000         858.00|      42.50000        1122.00 
  REVETMENT, CLASS E                      |                             |                             | 
0450 2507-8029000            36.000  TON  |      32.25000        1161.00|      32.25000        1161.00|      42.25000        1521.00 
  EROSION STONE                           |                             |                             | 
0460 2510-6745850          4124.900  SY   |       5.75000       23718.18|       5.75000       23718.18|       7.50000       30936.75 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2513-2350010            27.300  LF   |     250.00000        6825.00|     145.25000        3965.33|     145.25000        3965.33 

  CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)   |                             |                             | 
0480 2513-2350015             2.000  EACH |    2500.00000        5000.00|     903.65000        1807.30|     903.65000        1807.30 
  CONCRETE BARRIER END SECTION            |                             |                             | 
  (PEDESTRIAN/TRAFFIC)                    |                             |                             | 
0490 2518-6891820             1.000  EACH |     750.00000         750.00|     750.00000         750.00|     750.00000         750.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0500 2518-6910000             9.000  EACH |     100.00000         900.00|     100.00000         900.00|     100.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
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                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2519-1002048            28.000  LF   |      35.75000        1001.00|      15.00000         420.00|      35.75000        1001.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0520 2519-3280000          3975.800  LF   |       2.60000       10337.08|       5.00000       19879.00|       2.60000       10337.08 
  FENCE, FIELD                            |                             |                             | 

0530 2519-3300400            68.000  EACH |     130.00000        8840.00|     100.00000        6800.00|     130.00000        8840.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0540 2520-3350010             1.000  EACH |   10000.00000       10000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  FIELD LABORATORY                        |                             |                             | 
0550 2524-9275100            28.000  LF   |       8.00000         224.00|       8.00000         224.00|       8.00000         224.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0560 2524-9325001            21.000  SF   |      18.00000         378.00|      18.00000         378.00|      18.00000         378.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0570 2527-8400065            38.000  EACH |      16.00000         608.00|      16.00000         608.00|      16.00000         608.00 
  TEMPORARY DELINEATORS                   |                             |                             | 
0580 2527-9263109            79.000  STA  |      20.00000        1580.00|      20.00000        1580.00|      20.00000        1580.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2527-9263131            68.800  STA  |     114.00000        7843.20|     114.00000        7843.20|     114.00000        7843.20 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0600 2528-8400048           864.000  LF   |      12.50000       10800.00|      12.50000       10800.00|      12.50000       10800.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8400157             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0620 2528-8400256             5.000  EACH |    2000.00000       10000.00|    2000.00000       10000.00|    2000.00000       10000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0630 2528-8445110                    LUMP |   15675.00000       15675.00|   15675.00000       15675.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0650 2533-4980005                    LUMP |  275000.00000      275000.00|  302900.00000      302900.00|  179060.00000      179060.00 
  MOBILIZATION                            |                             |                             | 

0660 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0670 2599-9999005             1.000  EACH |    7475.00000        7475.00|    7475.00000        7475.00|    5700.00000        5700.00 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0680 2601-2633100            33.600  ACRE |      40.00000        1344.00|      40.00000        1344.00|      40.00000        1344.00 
  MOWING                                  |                             |                             | 
0690 2601-2634100            33.600  ACRE |     700.00000       23520.00|     700.00000       23520.00|     700.00000       23520.00 
  MULCHING                                |                             |                             | 
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                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2601-2634105             2.200  ACRE |    1900.00000        4180.00|    1900.00000        4180.00|    1900.00000        4180.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0710 2601-2634450             2.200  ACRE |     500.00000        1100.00|     500.00000        1100.00|     500.00000        1100.00 
  COMPOST                                 |                             |                             | 

0720 2601-2636015            15.500  ACRE |     950.00000       14725.00|     950.00000       14725.00|     950.00000       14725.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0730 2601-2636043             1.300  ACRE |     950.00000        1235.00|     950.00000        1235.00|     950.00000        1235.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0740 2601-2642100            16.800  ACRE |     100.00000        1680.00|     100.00000        1680.00|     100.00000        1680.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0750 2601-2643412           281.700  SQ   |      50.00000       14085.00|      50.00000       14085.00|      50.00000       14085.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0760 2601-2700010           224.000  SF   |      15.00000        3360.00|      15.00000        3360.00|      15.00000        3360.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0770 2602-0000020          4200.000  LF   |       1.20000        5040.00|       1.20000        5040.00|       1.20000        5040.00 
  SILT FENCE                              |                             |                             | 
0780 2602-0000030           120.000  LF   |       5.00000         600.00|       5.00000         600.00|       5.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0790 2602-0000071          4320.000  LF   |       0.01000          43.20|       0.01000          43.20|       0.01000          43.20 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0800 2602-0000101          4320.000  LF   |       1.00000        4320.00|       1.00000        4320.00|       1.00000        4320.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0810 2602-0000312           440.000  LF   |       2.25000         990.00|       2.25000         990.00|       2.25000         990.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0820 2602-0000320          2190.000  LF   |       3.96000        8672.40|       3.96000        8672.40|       3.96000        8672.40 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0830 2602-0000350          2630.000  LF   |       0.01000          26.30|       0.01000          26.30|       0.01000          26.30 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0840 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0850 2602-0010020             8.000  EACH |    1000.00000        8000.00|    1000.00000        8000.00|    1000.00000        8000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,799,948.29|           $     1,929,587.15|           $     2,189,672.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 282'-0 X 40'-0 WITH 14'-0 BIKEWAY PRETENSSIONED PRESTRESSED CONCRETE BRIDGE 
                                          |                             |                             | 
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                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2402-2720000           911.000  CY   |      40.00000       36440.00|      20.00000       18220.00|      10.95000        9975.45 
  EXCAVATION, CLASS 20                    |                             |                             | 
0870 2402-2722000            55.000  CY   |      40.00000        2200.00|     200.00000       11000.00|      33.75000        1856.25 
  EXCAVATION, CLASS 22                    |                             |                             | 

0880 2403-0100010          1076.300  CY   |     600.00000      645780.00|     725.00000      780317.50|     696.45000      749589.14 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0890 2404-7775000         58623.000  LB   |       0.90000       52760.70|       1.00000       58623.00|       0.65000       38104.95 
  REINFORCING STEEL                       |                             |                             | 
0900 2404-7775005        158124.000  LB   |       0.95000      150217.80|       1.00000      158124.00|       0.85000      134405.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0910 2407-0564335             7.000  EACH |   28000.00000      196000.00|   26750.00000      187250.00|   25396.40000      177774.80 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE135                        |                             |                             | 
0920 2407-0564345             7.000  EACH |   31000.00000      217000.00|   28750.00000      201250.00|   27485.40000      192397.80 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE145                        |                             |                             | 
0930 2408-7800000         16511.000  LB   |       3.00000       49533.00|       3.00000       49533.00|       2.95000       48707.45 
  STRUCTURAL STEEL                        |                             |                             | 
0940 2414-6424119           313.000  LF   |     185.00000       57905.00|     179.55000       56199.15|      87.45000       27371.85 

  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0950 2414-6425410           285.100  LF   |     115.00000       32786.50|      49.60000       14140.96|      49.60000       14140.96 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0960 2414-6425420           313.000  LF   |     175.00000       54775.00|     179.55000       56199.15|      58.70000       18373.10 
  CONCRETE BARRIER, PARAPET               |                             |                             | 
0970 2499-2300001                    LUMP |   10000.00000       10000.00|   13300.00000       13300.00|    9527.85000        9527.85 
  DECK DRAINS                             |                             |                             | 
0980 2501-0201057          2150.000  LF   |      40.00000       86000.00|      40.00000       86000.00|      31.20000       67080.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0990 2501-6335010           545.000  LF   |      50.00000       27250.00|      80.00000       43600.00|      42.55000       23189.75 
  PREBORED HOLES                          |                             |                             | 
1000 2507-2638610          1202.100  SY   |      80.00000       96168.00|     100.00000      120210.00|      79.00000       94965.90 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
1010 2507-2638660            23.000  SY   |     100.00000        2300.00|      60.00000        1380.00|     166.05000        3819.15 

  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
1020 2599-9999010                    LUMP |   19000.00000       19000.00|   15000.00000       15000.00|   13840.50000       13840.50 
  ('LUMP SUM' ITEM) CAST STONE            |                             |                             | 
     SECTION TOTALS                       |           $     1,736,116.00|           $     1,870,346.76|           $     1,625,120.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,536,064.29|           $     3,799,933.91|           $     3,814,792.94 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) HO340               |(   6  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |   10000.00000        5000.00|    7600.00000        3800.00|   10000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           202.000  UNIT |       6.00000        1212.00|       9.00000        1818.00|       6.00000        1212.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425070         14209.900  TON  |      12.20000      173360.78|      13.00000      184728.70|      12.20000      173360.78 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        120615.000  CY   |       2.79000      336515.85|       3.36000      405266.40|       2.79000      336515.85 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           276.000  CY   |       7.96000        2196.96|       5.00000        1380.00|       7.96000        2196.96 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2102-2712015           100.000  CY   |      10.00000        1000.00|      10.00000        1000.00|      10.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2102-2712070         20353.000  CY   |       4.56000       92809.68|       5.54000      112755.62|       4.56000       92809.68 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0080 2102-3240000           300.000  MGAL |      60.00000       18000.00|      80.00000       24000.00|      60.00000       18000.00 

  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 
0090 2102-4560000            61.200  STA  |     250.00000       15300.00|      90.50000        5538.60|     200.00000       12240.00 
  LOCATING TILE LINES                     |                             |                             | 
0100 2105-8425015         17065.000  CY   |       3.80000       64847.00|       4.25000       72526.25|       3.80000       64847.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2115-0100000           855.700  CY   |      14.80000       12664.36|      26.25000       22462.13|      14.80000       12664.36 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2121-7425020          1605.400  TON  |      16.00000       25686.40|      17.00000       27291.80|      15.30000       24562.62 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0130 2122-5190009            39.500  SY   |     150.00000        5925.00|     150.84000        5958.18|     125.00000        4937.50 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0140 2122-5190501            38.500  SY   |     150.00000        5775.00|     150.84000        5807.34|     125.00000        4812.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0150 2122-5191005            20.000  SY   |     250.00000        5000.00|     251.40000        5028.00|     200.00000        4000.00 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0160 2122-5500060           442.000  SY   |      50.00000       22100.00|      36.65000       16199.30|      36.45000       16110.90 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                          |(   4  ) IO081               |(   5  ) HO340               |(   6  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000            43.900  STA  |     250.00000       10975.00|     196.37000        8620.64|     250.00000       10975.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2213-7100400             1.000  EACH |     200.00000         200.00|     250.00000         250.00|     200.00000         200.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 

0190 2301-0690203           455.400  SY   |     190.00000       86526.00|     191.06000       87008.72|     200.00000       91080.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0200 2301-1033090          4039.800  SY   |      59.00000      238348.20|      59.33000      239681.33|      59.00000      238348.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0210 2301-6911722                    LUMP |    1500.00000        1500.00|    1508.38000        1508.38|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0220 2304-0100000          3059.900  SY   |      38.00000      116276.20|      71.34000      218293.27|      32.94000      100793.11 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2312-8260061           250.000  TON  |      14.30000        3575.00|      20.00000        5000.00|      14.30000        3575.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0240 2315-8275055           363.900  TON  |      14.30000        5203.77|      20.00000        7278.00|      14.30000        5203.77 

  SURFACING, DRIVEWAY                     |                             |                             | 
0250 2402-2720100           158.000  CY   |       9.00000        1422.00|       6.00000         948.00|       9.00000        1422.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2412-0000100          1580.000  SY   |       2.64000        4171.20|       1.91000        3017.80|       3.50000        5530.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2416-0100018             3.000  EACH |     657.00000        1971.00|     575.00000        1725.00|     657.00000        1971.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0280 2416-0100024             3.000  EACH |    1020.00000        3060.00|    1053.00000        3159.00|    1020.00000        3060.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0100030             2.000  EACH |     916.80000        1833.60|     923.00000        1846.00|     916.80000        1833.60 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0300 2416-1180018            60.000  LF   |      48.00000        2880.00|      46.10000        2766.00|      48.00000        2880.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0310 2416-1180024           298.000  LF   |      62.00000       18476.00|      63.00000       18774.00|      62.00000       18476.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2416-1180030           304.000  LF   |      74.00000       22496.00|      81.25000       24700.00|      74.00000       22496.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) HO340               |(   6  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2422-0360018             8.000  EACH |     207.00000        1656.00|     175.00000        1400.00|     207.00000        1656.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0340 2422-1722018           349.000  LF   |      25.50000        8899.50|      25.50000        8899.50|      25.50000        8899.50 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0350 2435-0900000             1.000  EACH |    7897.32000        7897.32|   20000.00000       20000.00|    9500.00000        9500.00 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0360 2502-8212024          4047.000  LF   |      15.33000       62040.51|      15.42000       62404.74|      15.33000       62040.51 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212034          2238.000  LF   |       6.33000       14166.54|       6.37000       14256.06|       6.33000       14166.54 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2502-8221304            23.000  EACH |     225.00000        5175.00|     226.26000        5203.98|     225.00000        5175.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0390 2505-4008300           125.000  LF   |      18.00000        2250.00|      25.14000        3142.50|      18.00000        2250.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0400 2505-4008400             4.000  EACH |    1700.00000        6800.00|    2312.85000        9251.40|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0410 2505-4021010             4.000  EACH |     200.00000         800.00|     351.96000        1407.84|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0420 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2513.97000       10055.88|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0430 2507-3250005           112.100  SY   |       3.00000         336.30|       2.25000         252.23|       3.00000         336.30 
  ENGINEERING FABRIC                      |                             |                             | 
0440 2507-6800061            26.400  TON  |      32.50000         858.00|      25.00000         660.00|      32.50000         858.00 
  REVETMENT, CLASS E                      |                             |                             | 
0450 2507-8029000            36.000  TON  |      32.25000        1161.00|      25.00000         900.00|      32.25000        1161.00 
  EROSION STONE                           |                             |                             | 
0460 2510-6745850          4124.900  SY   |       3.75000       15468.38|       3.81000       15715.87|       5.70000       23511.93 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2513-2350010            27.300  LF   |     145.25000        3965.33|     146.06000        3987.44|      70.00000        1911.00 

  CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)   |                             |                             | 
0480 2513-2350015             2.000  EACH |     903.65000        1807.30|     908.70000        1817.40|    1750.00000        3500.00 
  CONCRETE BARRIER END SECTION            |                             |                             | 
  (PEDESTRIAN/TRAFFIC)                    |                             |                             | 
0490 2518-6891820             1.000  EACH |     750.00000         750.00|     754.19000         754.19|     750.00000         750.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0500 2518-6910000             9.000  EACH |     100.00000         900.00|     100.56000         905.04|     100.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) HO340               |(   6  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2519-1002048            28.000  LF   |      35.75000        1001.00|      15.08000         422.24|      35.75000        1001.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0520 2519-3280000          3975.800  LF   |       2.60000       10337.08|       4.02000       15982.72|       2.60000       10337.08 
  FENCE, FIELD                            |                             |                             | 

0530 2519-3300400            68.000  EACH |     130.00000        8840.00|     125.70000        8547.60|     130.00000        8840.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0540 2520-3350010             1.000  EACH |   25000.00000       25000.00|    5500.00000        5500.00|   20000.00000       20000.00 
  FIELD LABORATORY                        |                             |                             | 
0550 2524-9275100            28.000  LF   |       8.00000         224.00|       8.04000         225.12|       8.00000         224.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0560 2524-9325001            21.000  SF   |      18.00000         378.00|      18.10000         380.10|      18.00000         378.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0570 2527-8400065            38.000  EACH |      16.00000         608.00|      16.09000         611.42|      16.00000         608.00 
  TEMPORARY DELINEATORS                   |                             |                             | 
0580 2527-9263109            79.000  STA  |      20.00000        1580.00|      20.11000        1588.69|      20.00000        1580.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2527-9263131            68.800  STA  |     114.00000        7843.20|     114.64000        7887.23|     114.00000        7843.20 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0600 2528-8400048           864.000  LF   |      12.50000       10800.00|      12.57000       10860.48|      12.50000       10800.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8400157             2.000  EACH |    2000.00000        4000.00|    2011.18000        4022.36|    2000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0620 2528-8400256             5.000  EACH |    2000.00000       10000.00|    2011.18000       10055.90|    2000.00000       10000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0630 2528-8445110                    LUMP |   15675.00000       15675.00|   15762.60000       15762.60|   48675.00000       48675.00 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00|     435.00000       43500.00 
  FLAGGERS                                |                             |                             | 
0650 2533-4980005                    LUMP |  190000.00000      190000.00|  130000.00000      130000.00|  271500.00000      271500.00 
  MOBILIZATION                            |                             |                             | 

0660 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1206.71000        4826.84|    1200.00000        4800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0670 2599-9999005             1.000  EACH |    7475.00000        7475.00|    5026.91000        5026.91|    7475.00000        7475.00 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0680 2601-2633100            33.600  ACRE |      40.00000        1344.00|      40.22000        1351.39|      40.00000        1344.00 
  MOWING                                  |                             |                             | 
0690 2601-2634100            33.600  ACRE |     700.00000       23520.00|     700.00000       23520.00|     700.00000       23520.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) HO340               |(   6  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2601-2634105             2.200  ACRE |    1900.00000        4180.00|    1910.62000        4203.36|    1900.00000        4180.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0710 2601-2634450             2.200  ACRE |     500.00000        1100.00|     502.80000        1106.16|     500.00000        1100.00 
  COMPOST                                 |                             |                             | 

0720 2601-2636015            15.500  ACRE |     950.00000       14725.00|     955.31000       14807.31|     950.00000       14725.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0730 2601-2636043             1.300  ACRE |     950.00000        1235.00|     955.31000        1241.90|     950.00000        1235.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0740 2601-2642100            16.800  ACRE |     100.00000        1680.00|     100.56000        1689.41|     100.00000        1680.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0750 2601-2643412           281.700  SQ   |      50.00000       14085.00|      50.28000       14163.88|      50.00000       14085.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0760 2601-2700010           224.000  SF   |      15.00000        3360.00|      15.08000        3377.92|      15.00000        3360.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0770 2602-0000020          4200.000  LF   |       1.20000        5040.00|       1.21000        5082.00|       1.20000        5040.00 
  SILT FENCE                              |                             |                             | 
0780 2602-0000030           120.000  LF   |       5.00000         600.00|       5.03000         603.60|       5.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0790 2602-0000071          4320.000  LF   |       0.01000          43.20|       0.01000          43.20|       0.01000          43.20 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0800 2602-0000101          4320.000  LF   |       1.00000        4320.00|       0.50000        2160.00|       1.20000        5184.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0810 2602-0000312           440.000  LF   |       2.25000         990.00|       2.26000         994.40|       2.25000         990.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0820 2602-0000320          2190.000  LF   |       3.96000        8672.40|       3.98000        8716.20|       3.96000        8672.40 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0830 2602-0000350          2630.000  LF   |       0.01000          26.30|       0.01000          26.30|       0.01000          26.30 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0840 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0850 2602-0010020             8.000  EACH |    1000.00000        8000.00|    1000.00000        8000.00|    1000.00000        8000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,885,820.36|           $     2,039,437.77|           $     1,982,775.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 282'-0 X 40'-0 WITH 14'-0 BIKEWAY PRETENSSIONED PRESTRESSED CONCRETE BRIDGE 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) HO340               |(   6  ) UN059 
                                          |IOWA BRIDGE & CULVERT, L.C.  |HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2402-2720000           911.000  CY   |      35.00000       31885.00|      30.17000       27484.87|     125.00000      113875.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0870 2402-2722000            55.000  CY   |     550.00000       30250.00|     150.84000        8296.20|     125.00000        6875.00 
  EXCAVATION, CLASS 22                    |                             |                             | 

0880 2403-0100010          1076.300  CY   |     685.00000      737265.50|     653.63000      703501.97|     700.00000      753410.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0890 2404-7775000         58623.000  LB   |       1.10000       64485.30|       1.01000       59209.23|       1.15000       67416.45 
  REINFORCING STEEL                       |                             |                             | 
0900 2404-7775005        158124.000  LB   |       0.95000      150217.80|       1.01000      159705.24|       1.10000      173936.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0910 2407-0564335             7.000  EACH |   32000.00000      224000.00|   28156.48000      197095.36|   30000.00000      210000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE135                        |                             |                             | 
0920 2407-0564345             7.000  EACH |   35000.00000      245000.00|   29162.07000      204134.49|   30000.00000      210000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE145                        |                             |                             | 
0930 2408-7800000         16511.000  LB   |       3.25000       53660.75|       3.02000       49863.22|       3.00000       49533.00 
  STRUCTURAL STEEL                        |                             |                             | 
0940 2414-6424119           313.000  LF   |     215.00000       67295.00|     180.55000       56512.15|      70.00000       21910.00 

  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0950 2414-6425410           285.100  LF   |      55.00000       15680.50|      49.88000       14220.79|      70.00000       19957.00 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0960 2414-6425420           313.000  LF   |     185.00000       57905.00|     180.55000       56512.15|      70.00000       21910.00 
  CONCRETE BARRIER, PARAPET               |                             |                             | 
0970 2499-2300001                    LUMP |   15000.00000       15000.00|    7541.91000        7541.91|   15000.00000       15000.00 
  DECK DRAINS                             |                             |                             | 
0980 2501-0201057          2150.000  LF   |      45.00000       96750.00|      40.22000       86473.00|      45.00000       96750.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0990 2501-6335010           545.000  LF   |      45.00000       24525.00|      70.39000       38362.55|      50.00000       27250.00 
  PREBORED HOLES                          |                             |                             | 
1000 2507-2638610          1202.100  SY   |      90.00000      108189.00|     125.70000      151103.97|     125.00000      150262.50 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
1010 2507-2638660            23.000  SY   |      60.00000        1380.00|      50.28000        1156.44|     140.00000        3220.00 

  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
1020 2599-9999010                    LUMP |   20000.00000       20000.00|   15083.83000       15083.83|   14000.00000       14000.00 
  ('LUMP SUM' ITEM) CAST STONE            |                             |                             | 
     SECTION TOTALS                       |           $     1,943,488.85|           $     1,836,257.37|           $     1,955,305.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,829,309.21|           $     3,875,695.14|           $     3,938,081.14 
==================================================================================================================================== 
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     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) GO020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    6800.00000        3400.00|   10000.00000        5000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           202.000  UNIT |      15.00000        3030.00|       6.00000        1212.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425070         14209.900  TON  |      13.80000      196096.62|      12.20000      173360.78| 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070        120615.000  CY   |       5.00000      603075.00|       2.79000      336515.85| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           276.000  CY   |      18.00000        4968.00|       7.96000        2196.96| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2102-2712015           100.000  CY   |      50.00000        5000.00|      10.00000        1000.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2102-2712070         20353.000  CY   |       5.00000      101765.00|       4.56000       92809.68| 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0080 2102-3240000           300.000  MGAL |      15.00000        4500.00|      60.00000       18000.00| 

  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 
0090 2102-4560000            61.200  STA  |      80.00000        4896.00|      90.00000        5508.00| 
  LOCATING TILE LINES                     |                             |                             | 
0100 2105-8425015         17065.000  CY   |       5.20000       88738.00|       3.80000       64847.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2115-0100000           855.700  CY   |      29.40000       25157.58|      14.80000       12664.36| 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2121-7425020          1605.400  TON  |      18.30000       29378.82|      15.30000       24562.62| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0130 2122-5190009            39.500  SY   |     235.00000        9282.50|     150.00000        5925.00| 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0140 2122-5190501            38.500  SY   |     235.00000        9047.50|     150.00000        5775.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0150 2122-5191005            20.000  SY   |     250.00000        5000.00|     250.00000        5000.00| 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0160 2122-5500060           442.000  SY   |      38.30000       16928.60|      36.45000       16110.90| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) GO020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000            43.900  STA  |     250.00000       10975.00|     250.00000       10975.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2213-7100400             1.000  EACH |     250.00000         250.00|     200.00000         200.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 

0190 2301-0690203           455.400  SY   |     194.10000       88393.14|     190.00000       86526.00| 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0200 2301-1033090          4039.800  SY   |      39.65000      160178.07|      59.00000      238348.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0210 2301-6911722                    LUMP |     278.70000         278.70|    1500.00000        1500.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0220 2304-0100000          3059.900  SY   |      30.60000       93632.94|      32.94000      100793.11| 
  DETOUR PAVEMENT                         |                             |                             | 
0230 2312-8260061           250.000  TON  |      16.30000        4075.00|      14.30000        3575.00| 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0240 2315-8275055           363.900  TON  |      16.30000        5931.57|      14.30000        5203.77| 

  SURFACING, DRIVEWAY                     |                             |                             | 
0250 2402-2720100           158.000  CY   |       4.85000         766.30|       9.00000        1422.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0260 2412-0000100          1580.000  SY   |       2.80000        4424.00|       2.75000        4345.00| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2416-0100018             3.000  EACH |    1172.00000        3516.00|     657.00000        1971.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0280 2416-0100024             3.000  EACH |    1839.25000        5517.75|    1020.00000        3060.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0100030             2.000  EACH |    1026.00000        2052.00|     916.80000        1833.60| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0300 2416-1180018            60.000  LF   |      53.00000        3180.00|      48.00000        2880.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0310 2416-1180024           298.000  LF   |      73.60000       21932.80|      62.00000       18476.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2416-1180030           304.000  LF   |      86.50000       26296.00|      74.00000       22496.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  16 

 
     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) GO020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2422-0360018             8.000  EACH |     232.00000        1856.00|     207.00000        1656.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0340 2422-1722018           349.000  LF   |      27.90000        9737.10|      25.50000        8899.50| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0350 2435-0900000             1.000  EACH |    3500.00000        3500.00|   11832.00000       11832.00| 
  BRIDGE END DRAIN, SW-538                |                             |                             | 
0360 2502-8212024          4047.000  LF   |       8.20000       33185.40|      25.00000      101175.00| 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2502-8212034          2238.000  LF   |       6.50000       14547.00|       7.50000       16785.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2502-8221304            23.000  EACH |     330.00000        7590.00|     250.00000        5750.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0390 2505-4008300           125.000  LF   |      18.00000        2250.00|      18.00000        2250.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0400 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0410 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0420 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0430 2507-3250005           112.100  SY   |       5.00000         560.50|       3.00000         336.30| 
  ENGINEERING FABRIC                      |                             |                             | 
0440 2507-6800061            26.400  TON  |      42.00000        1108.80|      32.50000         858.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0450 2507-8029000            36.000  TON  |      42.00000        1512.00|      32.25000        1161.00| 
  EROSION STONE                           |                             |                             | 
0460 2510-6745850          4124.900  SY   |       7.40000       30524.26|       3.75000       15468.38| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2513-2350010            27.300  LF   |     145.25000        3965.33|     145.25000        3965.33| 

  CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)   |                             |                             | 
0480 2513-2350015             2.000  EACH |     903.65000        1807.30|     903.65000        1807.30| 
  CONCRETE BARRIER END SECTION            |                             |                             | 
  (PEDESTRIAN/TRAFFIC)                    |                             |                             | 
0490 2518-6891820             1.000  EACH |     750.00000         750.00|     750.00000         750.00| 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0500 2518-6910000             9.000  EACH |     100.00000         900.00|     100.00000         900.00| 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) GO020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2519-1002048            28.000  LF   |      35.75000        1001.00|      35.75000        1001.00| 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0520 2519-3280000          3975.800  LF   |       2.60000       10337.08|       2.60000       10337.08| 
  FENCE, FIELD                            |                             |                             | 

0530 2519-3300400            68.000  EACH |     130.00000        8840.00|     130.00000        8840.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0540 2520-3350010             1.000  EACH |   15000.00000       15000.00|    5000.00000        5000.00| 
  FIELD LABORATORY                        |                             |                             | 
0550 2524-9275100            28.000  LF   |       8.00000         224.00|       8.00000         224.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0560 2524-9325001            21.000  SF   |      18.00000         378.00|      18.00000         378.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0570 2527-8400065            38.000  EACH |      16.00000         608.00|      16.00000         608.00| 
  TEMPORARY DELINEATORS                   |                             |                             | 
0580 2527-9263109            79.000  STA  |      20.00000        1580.00|      20.00000        1580.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2527-9263131            68.800  STA  |     114.00000        7843.20|     114.00000        7843.20| 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0600 2528-8400048           864.000  LF   |      12.50000       10800.00|      12.50000       10800.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8400157             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0620 2528-8400256             5.000  EACH |    2000.00000       10000.00|    2000.00000       10000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0630 2528-8445110                    LUMP |   22700.00000       22700.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00| 
  FLAGGERS                                |                             |                             | 
0650 2533-4980005                    LUMP |  240000.00000      240000.00|  450000.00000      450000.00| 
  MOBILIZATION                            |                             |                             | 

0660 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0670 2599-9999005             1.000  EACH |    5679.50000        5679.50|    7475.00000        7475.00| 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0680 2601-2633100            33.600  ACRE |      40.00000        1344.00|      40.00000        1344.00| 
  MOWING                                  |                             |                             | 
0690 2601-2634100            33.600  ACRE |     700.00000       23520.00|     700.00000       23520.00| 
  MULCHING                                |                             |                             | 
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     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) GO020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2601-2634105             2.200  ACRE |    1900.00000        4180.00|    1900.00000        4180.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0710 2601-2634450             2.200  ACRE |     500.00000        1100.00|     500.00000        1100.00| 
  COMPOST                                 |                             |                             | 

0720 2601-2636015            15.500  ACRE |     950.00000       14725.00|     950.00000       14725.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0730 2601-2636043             1.300  ACRE |     950.00000        1235.00|     950.00000        1235.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0740 2601-2642100            16.800  ACRE |     100.00000        1680.00|     100.00000        1680.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0750 2601-2643412           281.700  SQ   |      50.00000       14085.00|      50.00000       14085.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0760 2601-2700010           224.000  SF   |      15.00000        3360.00|      15.00000        3360.00| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0770 2602-0000020          4200.000  LF   |       1.20000        5040.00|       1.20000        5040.00| 
  SILT FENCE                              |                             |                             | 
0780 2602-0000030           120.000  LF   |       5.00000         600.00|       5.00000         600.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0790 2602-0000071          4320.000  LF   |       0.01000          43.20|       0.01000          43.20| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0800 2602-0000101          4320.000  LF   |       0.01000          43.20|       1.00000        4320.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0810 2602-0000312           440.000  LF   |       2.25000         990.00|       2.25000         990.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0820 2602-0000320          2190.000  LF   |       3.96000        8672.40|       3.96000        8672.40| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0830 2602-0000350          2630.000  LF   |       0.01000          26.30|       0.01000          26.30| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0840 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0850 2602-0010020             8.000  EACH |    1000.00000        8000.00|    1000.00000        8000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,148,591.46|           $     2,149,193.82|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 282'-0 X 40'-0 WITH 14'-0 BIKEWAY PRETENSSIONED PRESTRESSED CONCRETE BRIDGE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  19 

 
     Bid Order:  003                             Contract ID:  31-2100-657                   Primary County:  DUBUQUE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) GO020               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2402-2720000           911.000  CY   |      30.00000       27330.00|      30.00000       27330.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0870 2402-2722000            55.000  CY   |     150.00000        8250.00|    1750.00000       96250.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 

0880 2403-0100010          1076.300  CY   |     650.00000      699595.00|     775.00000      834132.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0890 2404-7775000         58623.000  LB   |       1.00000       58623.00|       0.94000       55105.62| 
  REINFORCING STEEL                       |                             |                             | 
0900 2404-7775005        158124.000  LB   |       1.00000      158124.00|       1.10000      173936.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0910 2407-0564335             7.000  EACH |   28000.00000      196000.00|   35000.00000      245000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE135                        |                             |                             | 
0920 2407-0564345             7.000  EACH |   29000.00000      203000.00|   37000.00000      259000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE145                        |                             |                             | 
0930 2408-7800000         16511.000  LB   |       3.00000       49533.00|       3.50000       57788.50| 
  STRUCTURAL STEEL                        |                             |                             | 
0940 2414-6424119           313.000  LF   |     179.55000       56199.15|     215.00000       67295.00| 

  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0950 2414-6425410           285.100  LF   |      49.60000       14140.96|      55.00000       15680.50| 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0960 2414-6425420           313.000  LF   |     179.55000       56199.15|     185.00000       57905.00| 
  CONCRETE BARRIER, PARAPET               |                             |                             | 
0970 2499-2300001                    LUMP |    7500.00000        7500.00|   30000.00000       30000.00| 
  DECK DRAINS                             |                             |                             | 
0980 2501-0201057          2150.000  LF   |      40.00000       86000.00|      55.00000      118250.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0990 2501-6335010           545.000  LF   |      70.00000       38150.00|      40.00000       21800.00| 
  PREBORED HOLES                          |                             |                             | 
1000 2507-2638610          1202.100  SY   |     125.00000      150262.50|      85.00000      102178.50| 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
1010 2507-2638660            23.000  SY   |      50.00000        1150.00|      60.00000        1380.00| 

  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
1020 2599-9999010                    LUMP |   15000.00000       15000.00|   35000.00000       35000.00| 
  ('LUMP SUM' ITEM) CAST STONE            |                             |                             | 
     SECTION TOTALS                       |           $     1,825,056.76|           $     2,198,032.02|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,973,648.22|           $     4,347,225.84|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  62-C062-089                 Primary County:  MAHASKA 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  BROS-C062(89)--5F-62 
      Work Type:  RCB CULVERT NEW - SINGLE BOX 
         County:  MAHASKA            Prj Awd Amt: $139,153.53 
          Route:  CORDOVA  AVE 
       Location:  ON CORDOVA AVE., OVER UNAMED DRAINAGE, FROM 
                  170'TH STR. & CO RDOVA AVE. NORTH 1.0 MILES 
                  TO FHWA 237570 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    139,153.53     100.00  % 
   2   MC201          MCCULLEY CULVERT, INC.                                                     $    149,845.35     107.68  % 
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     Bid Order:  005                             Contract ID:  62-C062-089                   Primary County:  MAHASKA 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) MC201               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MCCULLEY CULVERT, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' X 60' REINFORCED CONCRETE BOX 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    5000.00000        2000.00|    4500.00000        1800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2710020            25.000  CY   |      12.00000         300.00|       6.00000         150.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |    7000.00000        7000.00|   13500.00000       13500.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           855.000  CY   |      12.00000       10260.00|      12.25000       10473.75| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2402-2725005           140.000  TON  |      30.00000        4200.00|      27.00000        3780.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0060 2403-0100020           158.400  CY   |     365.00000       57816.00|     442.00000       70012.80| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         28405.000  LB   |       1.20000       34086.00|       0.96000       27268.80| 
  REINFORCING STEEL                       |                             |                             | 
0080 2418-0000010             1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0090 2507-3250005           215.000  SY   |       3.00000         645.00|       4.00000         860.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0100 2518-6910000             2.000  EACH |     110.00000         220.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2528-8445110                    LUMP |    1641.53000        1641.53|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   15000.00000       15000.00|   12500.00000       12500.00| 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           100.000  LF   |       5.50000         550.00|       6.00000         600.00| 
  SILT FENCE                              |                             |                             | 
0140 2602-0000101           100.000  LF   |       1.10000         110.00|       1.50000         150.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0150 2602-0000309           300.000  LF   |       2.75000         825.00|       7.50000        2250.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 9 IN. DIA.                      |                             |                             | 
0160 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       139,153.53|           $       149,845.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       139,153.53|           $       149,845.35|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  82-0587-635                 Primary County:  SCOTT 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BROS-0587(635)--8J-82 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  SCOTT              Prj Awd Amt: $798,124.64 
          Route:  DEVILS GLEN ROAD 
       Location:  IN THE CITY OF BETTENDORF, DEVIL'S GLEN RD: 
                  SPENCER CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    798,124.64     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    811,547.14     101.68  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    852,805.15     106.85  % 
   4   GE116          GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES                               $    911,932.13     114.25  % 
   5   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $    939,732.45     117.74  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) SC320               |(   3  ) BR101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             5.900  ACRE |     600.00000        3540.00|     600.00000        3540.00|    1185.00000        6991.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           324.000  CY   |      48.70000       15778.80|      48.70000       15778.80|       5.00000        1620.00 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2625000          6289.000  CY   |      14.00000       88046.00|      14.00000       88046.00|      13.50000       84901.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          7799.000  CY   |       2.75000       21447.25|       2.75000       21447.25|       4.25000       33145.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           324.000  CY   |       8.00000        2592.00|       8.00000        2592.00|      10.75000        3483.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2102-5020010            14.800  STA  |     400.00000        5920.00|     400.00000        5920.00|      50.00000         740.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0070 2104-2710020            70.000  CY   |       4.00000         280.00|       4.00000         280.00|      31.00000        2170.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0080 2105-8425011          5925.000  CY   |       2.50000       14812.50|       2.50000       14812.50|       3.50000       20737.50 
  TOPSOIL, SPREAD                         |                             |                             | 

0090 2105-8425020          7241.000  CY   |       2.50000       18102.50|       2.50000       18102.50|       3.50000       25343.50 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0100 2111-8174100          3993.300  SY   |      15.00000       59899.50|      15.00000       59899.50|      19.50000       77869.35 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2113-0001100          4392.700  SY   |       4.00000       17570.80|       4.00000       17570.80|       1.50000        6589.05 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0120 2121-7425020           377.400  TON  |      24.00000        9057.60|      24.00000        9057.60|      29.50000       11133.30 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0130 2123-7450020            35.940  STA  |     165.00000        5930.10|     165.00000        5930.10|      40.00000        1437.60 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0140 2307-0025003           109.500  TON  |      59.00000        6460.50|      60.00000        6570.00|     102.50000       11223.75 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0150 2307-0600000          2589.000  GAL  |       5.50000       14239.50|       5.50000       14239.50|       4.00000       10356.00 

  BINDER BITUMEN                          |                             |                             | 
0160 2315-8275025           164.100  TON  |      21.35000        3503.54|      21.35000        3503.54|      31.00000        5087.10 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0170 2401-6745625                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   16500.00000       16500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0180 2402-2720000            86.000  CY   |      35.00000        3010.00|      40.00000        3440.00|      12.75000        1096.50 
  EXCAVATION, CLASS 20                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) SC320               |(   3  ) BR101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2403-0100010           181.200  CY   |     595.00000      107814.00|     600.00000      108720.00|     749.00000      135718.80 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775005         43673.000  LB   |       1.00000       43673.00|       1.00000       43673.00|       1.05000       45856.65 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0210 2407-0551500             5.000  EACH |   20000.00000      100000.00|   18500.00000       92500.00|   21050.00000      105250.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D100                          |                             |                             | 
0220 2408-7800000          1642.000  LB   |       3.00000        4926.00|       4.00000        6568.00|       3.25000        5336.50 
  STRUCTURAL STEEL                        |                             |                             | 
0230 2414-6424110           254.000  LF   |      65.00000       16510.00|      66.00000       16764.00|      61.50000       15621.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0240 2417-0225018             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     250.00000        1000.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0250 2417-0225024             4.000  EACH |     180.00000         720.00|      20.25000          81.00|     275.00000        1100.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1040018            70.000  LF   |      16.00000        1120.00|      16.00000        1120.00|      30.25000        2117.50 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0270 2417-1040024           105.000  LF   |      20.25000        2126.25|      20.25000        2126.25|      36.25000        3806.25 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0280 2501-0201057           990.000  LF   |      45.00000       44550.00|      42.00000       41580.00|      41.75000       41332.50 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0290 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     225.00000         900.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2125.00000        8500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2507-2638650            22.800  SY   |     200.00000        4560.00|     100.00000        2280.00|     105.00000        2394.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0330 2507-3250005          1115.000  SY   |       3.00000        3345.00|       3.00000        3345.00|       2.00000        2230.00 

  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800061          1205.000  TON  |      30.00000       36150.00|      30.00000       36150.00|      38.75000       46693.75 
  REVETMENT, CLASS E                      |                             |                             | 
0350 2518-6910000             4.000  EACH |     120.00000         480.00|     100.00000         400.00|     135.00000         540.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2519-3280000          1108.000  LF   |       8.00000        8864.00|       8.00000        8864.00|       9.00000        9972.00 
  FENCE, FIELD                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) SC320               |(   3  ) BR101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2519-3300400             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     335.00000        1340.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0380 2524-6765010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     225.00000         450.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0390 2524-6765110             4.000  EACH |      25.00000         100.00|     100.00000         400.00|      30.00000         120.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0400 2528-8445110                    LUMP |    1500.00000        1500.00|    2750.00000        2750.00|    1675.00000        1675.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2533-4980005                    LUMP |   45000.00000       45000.00|   72000.00000       72000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0420 2601-2634100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00|     700.00000        2800.00 
  MULCHING                                |                             |                             | 
0430 2601-2636015             4.000  ACRE |    2000.00000        8000.00|    2000.00000        8000.00|    1900.00000        7600.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0440 2601-2640350           127.000  SQ   |      11.00000        1397.00|      11.00000        1397.00|      16.75000        2127.25 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0450 2601-2642100             4.600  ACRE |     300.00000        1380.00|     300.00000        1380.00|     225.00000        1035.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0460 2601-2643110            39.000  MGAL |      60.00000        2340.00|      60.00000        2340.00|      60.00000        2340.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0470 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0480 2601-2643412           134.000  SQ   |      80.00000       10720.00|      80.00000       10720.00|      73.75000        9882.50 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0490 2602-0000020          2969.000  LF   |       1.50000        4453.50|       1.50000        4453.50|       2.00000        5938.00 
  SILT FENCE                              |                             |                             | 
0500 2602-0000071          2375.000  LF   |       0.10000         237.50|       0.10000         237.50|       0.10000         237.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0510 2602-0000101           238.000  LF   |       1.00000         238.00|       1.00000         238.00|       0.10000          23.80 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0000312          1113.000  LF   |       3.35000        3728.55|       3.35000        3728.55|       2.25000        2504.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0530 2602-0000320          1075.000  LF   |       4.35000        4676.25|       4.35000        4676.25|       3.50000        3762.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) SC320               |(   3  ) BR101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000350          1750.000  LF   |       0.10000         175.00|       0.10000         175.00|       0.30000         525.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0550 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0560 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       798,124.64|           $       811,547.14|           $       852,805.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       798,124.64|           $       811,547.14|           $       852,805.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) CI101               |(      ) 
                                          |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             5.900  ACRE |    2500.00000       14750.00|    4000.00000       23600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           324.000  CY   |      45.00000       14580.00|      45.00000       14580.00| 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2625000          6289.000  CY   |      11.00000       69179.00|      11.00000       69179.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070          7799.000  CY   |       5.00000       38995.00|       5.00000       38995.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080           324.000  CY   |       7.00000        2268.00|       7.00000        2268.00| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2102-5020010            14.800  STA  |     250.00000        3700.00|     250.00000        3700.00| 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0070 2104-2710020            70.000  CY   |      12.50000         875.00|      30.00000        2100.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0080 2105-8425011          5925.000  CY   |       3.75000       22218.75|       3.75000       22218.75| 
  TOPSOIL, SPREAD                         |                             |                             | 

0090 2105-8425020          7241.000  CY   |       3.00000       21723.00|       3.00000       21723.00| 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0100 2111-8174100          3993.300  SY   |      16.00000       63892.80|      16.00000       63892.80| 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2113-0001100          4392.700  SY   |       2.00000        8785.40|       2.00000        8785.40| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0120 2121-7425020           377.400  TON  |      31.00000       11699.40|      31.00000       11699.40| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0130 2123-7450020            35.940  STA  |     300.00000       10782.00|     300.00000       10782.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0140 2307-0025003           109.500  TON  |      59.00000        6460.50|      59.00000        6460.50| 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0150 2307-0600000          2589.000  GAL  |       5.50000       14239.50|       5.50000       14239.50| 

  BINDER BITUMEN                          |                             |                             | 
0160 2315-8275025           164.100  TON  |      39.00000        6399.90|      39.00000        6399.90| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0170 2401-6745625                    LUMP |   23000.00000       23000.00|   22500.00000       22500.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0180 2402-2720000            86.000  CY   |      50.00000        4300.00|      55.00000        4730.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) CI101               |(      ) 
                                          |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2403-0100010           181.200  CY   |     850.00000      154020.00|     790.00000      143148.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0200 2404-7775005         43673.000  LB   |       1.25000       54591.25|       1.20000       52407.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0210 2407-0551500             5.000  EACH |   20000.00000      100000.00|   18500.00000       92500.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D100                          |                             |                             | 
0220 2408-7800000          1642.000  LB   |       6.00000        9852.00|       4.50000        7389.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0230 2414-6424110           254.000  LF   |      75.00000       19050.00|      75.00000       19050.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0240 2417-0225018             4.000  EACH |     225.00000         900.00|     225.00000         900.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0250 2417-0225024             4.000  EACH |     450.00000        1800.00|     450.00000        1800.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0260 2417-1040018            70.000  LF   |      31.00000        2170.00|      31.00000        2170.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0270 2417-1040024           105.000  LF   |      40.00000        4200.00|      40.00000        4200.00| 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0280 2501-0201057           990.000  LF   |      45.00000       44550.00|      45.00000       44550.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0290 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2507-2638650            22.800  SY   |     120.00000        2736.00|      91.00000        2074.80| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0330 2507-3250005          1115.000  SY   |       1.00000        1115.00|       1.00000        1115.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800061          1205.000  TON  |      47.00000       56635.00|      47.00000       56635.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0350 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0360 2519-3280000          1108.000  LF   |       8.00000        8864.00|       8.00000        8864.00| 
  FENCE, FIELD                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  8 

 
     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) CI101               |(      ) 
                                          |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2519-3300400             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0380 2524-6765010             2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0390 2524-6765110             4.000  EACH |      25.00000         100.00|      25.00000         100.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0400 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2533-4980005                    LUMP |   56000.00000       56000.00|   92000.00000       92000.00| 
  MOBILIZATION                            |                             |                             | 
0420 2601-2634100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00| 
  MULCHING                                |                             |                             | 
0430 2601-2636015             4.000  ACRE |    1700.00000        6800.00|    2000.00000        8000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0440 2601-2640350           127.000  SQ   |      15.00000        1905.00|      11.00000        1397.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0450 2601-2642100             4.600  ACRE |     200.00000         920.00|     300.00000        1380.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0460 2601-2643110            39.000  MGAL |      60.00000        2340.00|      60.00000        2340.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0470 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0480 2601-2643412           134.000  SQ   |      66.00000        8844.00|      80.00000       10720.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0490 2602-0000020          2969.000  LF   |       1.75000        5195.75|       1.50000        4453.50| 
  SILT FENCE                              |                             |                             | 
0500 2602-0000071          2375.000  LF   |       0.10000         237.50|       0.10000         237.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0510 2602-0000101           238.000  LF   |       0.01000           2.38|       1.00000         238.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0000312          1113.000  LF   |       2.00000        2226.00|       3.35000        3728.55| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0530 2602-0000320          1075.000  LF   |       3.00000        3225.00|       4.35000        4676.25| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  006                             Contract ID:  82-0587-635                   Primary County:  SCOTT 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) CI101               |(      ) 
                                          |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000350          1750.000  LF   |       0.10000         175.00|       0.10000         175.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0550 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0560 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       911,932.13|           $       939,732.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       911,932.13|           $       939,732.45|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  79-0806-338                 Primary County:  POWESHIEK 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/08/15 
 
 
        Project:  IMN-080-6(338)202--0E-79 
      Work Type:  PPCB REPAIR 
         County:  POWESHIEK          Prj Awd Amt: $153,513.00 
          Route:  I-80 
       Location:  IA 21 INTERCHANGE (WB) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    153,513.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    207,202.00     134.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  79-0806-338                   Primary County:  POWESHIEK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JA250               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0515; BEAM REPLACEMENT TO A DUAL 134'-2 VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 

0020 2401-6750001                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2403-0100000            13.900  CY   |    3550.00000       49345.00|    3500.00000       48650.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775000          2984.000  LB   |       2.00000        5968.00|       3.00000        8952.00| 
  REINFORCING STEEL                       |                             |                             | 
0050 2407-0550000             1.000  EACH |   22000.00000       22000.00|   30000.00000       30000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SA55                          |                             |                             | 
0060 2533-4980005                    LUMP |   15000.00000       15000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0070 2536-6745045                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       129,813.00|           $       186,602.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2518-6910000             2.000  EACH |     250.00000         500.00|     200.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0090 2528-8445110                    LUMP |   13150.00000       13150.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-9290050            10.000  CDAY |     135.00000        1350.00|     150.00000        1500.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS) .  |                             |                             | 
     SECTION TOTALS                       |           $        23,700.00|           $        20,600.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       153,513.00|           $       207,202.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  081  1 
 

     Bid  Order:  081                         Contract ID:  94-2690-625                 Primary County:  WEBSTER 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    WICKS CONSTRUCTION, INC. 
Contract Period:  165 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  STP-A-2690(625)--86-94 
      Work Type:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 
         County:  WEBSTER            Prj Awd Amt: $3,313,344.05 
          Route:  IST AVE 
       Location:  IN THE CITY OF FORT DODGE: IMPROVEMENTS AT 
                  THE INTERSECTION  OF 1ST AVE S AND SOUTH 
                  25TH ST 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      WICKS CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $  3,313,344.05     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  081                             Contract ID:  94-2690-625                   Primary County:  WEBSTER 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   35000.00000        3500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4662.000  CY   |      12.75000       59440.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           940.000  CY   |      21.50000       20210.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            24.000  STA  |     750.00000       18000.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000          3102.000  CY   |      38.00000      117876.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450000            48.000  STA  |     175.00000        8400.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2213-6745500             4.000  STA  |     175.00000         700.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0080 2213-7100400             1.000  EACH |    3000.00000        3000.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2214-5145150           445.000  SY   |      11.00000        4895.00|                             | 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0033500            72.500  TON  |      95.00000        6887.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422             4.400  TON  |     590.00000        2596.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2304-0101000           489.000  SY   |      75.00000       36675.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2312-8260051           120.000  TON  |      30.00000        3600.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0140 2401-6745915             1.000  EACH |   15000.00000       15000.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 

  FOOTING                                 |                             |                             | 
0150 2435-0130148             2.000  EACH |    4100.00000        8200.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0160 2435-0140148             5.000  EACH |    4500.00000       22500.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0170 2435-0140160             2.000  EACH |    7500.00000       15000.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  081                             Contract ID:  94-2690-625                   Primary County:  WEBSTER 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0140300             3.000  EACH |    9000.00000       27000.00|                             | 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
0190 2435-0250100             3.000  EACH |    3400.00000       10200.00|                             | 
  INTAKE, SW-501                          |                             |                             | 

0200 2435-0250300             1.000  EACH |    5800.00000        5800.00|                             | 
  INTAKE, SW-503                          |                             |                             | 
0210 2435-0250500            28.000  EACH |    5000.00000      140000.00|                             | 
  INTAKE, SW-505                          |                             |                             | 
0220 2435-0250600            10.000  EACH |    6700.00000       67000.00|                             | 
  INTAKE, SW-506                          |                             |                             | 
0230 2435-0250610             6.000  EACH |    8600.00000       51600.00|                             | 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0240 2435-0251224             2.000  EACH |    1600.00000        3200.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0250 2435-0600010             7.000  EACH |    1000.00000        7000.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0260 2435-0600020             1.000  EACH |    1200.00000        1200.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0270 2502-8212034          4233.000  LF   |      11.50000       48679.50|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8221303            57.000  EACH |     190.00000       10830.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0290 2503-0114215          1042.000  LF   |      80.00000       83360.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0300 2503-0114218           432.000  LF   |      82.00000       35424.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0310 2503-0114224            24.000  LF   |     115.00000        2760.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0320 2503-0114236           796.000  LF   |     130.00000      103480.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0330 2503-0114248            64.000  LF   |     210.00000       13440.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 48 IN.                     |                             |                             | 
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     Bid Order:  081                             Contract ID:  94-2690-625                   Primary County:  WEBSTER 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0114254           363.000  LF   |     225.00000       81675.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 54 IN.                     |                             |                             | 

0350 2503-0116244            37.000  LF   |     225.00000        8325.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 44 IN. X 27 IN.    |                             |                             | 
0360 2503-0200036           458.000  LF   |      22.00000       10076.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0370 2503-0200341           172.000  LF   |      35.00000        6020.00|                             | 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0380 2504-0114008           425.000  LF   |      60.00000       25500.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0390 2504-0240036           425.000  LF   |      10.00000        4250.00|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 

  EQUAL TO 36 IN.                         |                             |                             | 
0400 2510-6745850         10700.000  SY   |       7.25000       77575.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2510-6750600            13.000  EACH |     800.00000       10400.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0420 2511-6745900           127.000  SY   |       7.25000         920.75|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0430 2511-7526004           750.000  SY   |      53.00000       39750.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0440 2511-7526006           121.000  SY   |      74.00000        8954.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0450 2511-7528101            86.000  SF   |      82.00000        7052.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0460 2512-1725256          1726.000  LF   |      30.00000       51780.00|                             | 

  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0470 2515-2475007          1944.000  SY   |      65.00000      126360.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0480 2515-6745600          4387.000  SY   |       7.25000       31805.75|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0490 2518-6910000            33.000  EACH |     125.00000        4125.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  081                             Contract ID:  94-2690-625                   Primary County:  WEBSTER 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2524-9275100           140.000  LF   |      28.00000        3920.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0510 2524-9325001           120.000  SF   |      25.00000        3000.00|                             | 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0520 2525-0000100                    LUMP |  275000.00000      275000.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0530 2525-0000120                    LUMP |   35000.00000       35000.00|                             | 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0540 2526-8285000                    LUMP |   35000.00000       35000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0550 2527-9263109           321.000  STA  |     140.00000       44940.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2527-9263137            91.000  EACH |     180.00000       16380.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0570 2527-9263180           189.000  STA  |      75.00000       14175.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0580 2528-8445110                    LUMP |   28600.00000       28600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0590 2528-8445113            12.000  EACH |     435.00000        5220.00|                             | 
  FLAGGERS                                |                             |                             | 
0600 2528-9290050            12.000  CDAY |     100.00000        1200.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0610 2529-2242304             6.000  EACH |     150.00000         900.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0620 2529-5070110           178.000  SY   |     125.00000       22250.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0630 2529-5070120             3.000  EACH |    1000.00000        3000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0640 2533-4980005                    LUMP |  195000.00000      195000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0650 2554-0214000             1.000  EACH |    1800.00000        1800.00|                             | 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0660 2599-9999005             2.000  EACH |    2500.00000        5000.00|                             | 
  ('EACH' ITEM) RELOCATE FIRE HYDRANT     |                             |                             | 
0670 2599-9999005             5.000  EACH |     500.00000        2500.00|                             | 
  ('EACH' ITEM) SUBDRAIN CLEANOUT         |                             |                             | 
0680 2599-9999005            50.000  EACH |     450.00000       22500.00|                             | 
  ('EACH' ITEM) TYPE I INLET FILTER       |                             |                             | 
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     Bid Order:  081                             Contract ID:  94-2690-625                   Primary County:  WEBSTER 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2599-9999010                    LUMP |  335000.00000      335000.00|                             | 
  ('LUMP SUM' ITEM) LIGHTING              |                             |                             | 
0700 2601-2634150             1.200  ACRE |    5000.00000        6000.00|                             | 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 

0710 2601-2636044             0.600  ACRE |    5000.00000        3000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     2,511,407.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BETTER VALUE: ALTERNATE 'AA' OPTION 1: PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0720 2301-1033080         12442.600  SY   |      64.25000      799437.05|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0730 2301-6911722                    LUMP |    2500.00000        2500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
     SECTION TOTALS                       |           $       801,937.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   BASE ALTERNATIVE: ALTERNATE 'AA' OPTION 2: HMA BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0740 2102-2710070           312.000  CY   |                             |                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0750 2303-0041750          2515.400  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0760 2303-0042750          1912.600  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0770 2303-0043503          1349.800  TON  |                             |                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0780 2303-0246422           346.700  TON  |                             |                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0790 2303-6911000                    LUMP |                             |                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0800 2512-1725256          4408.000  LF   |                             |                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,313,344.05|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  00-0006-504                 Primary County:  STATEWIDE 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DETERMANN ASPHALT PAVING, L.L.C. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  MB-000-6(504)0--77-00 
      Work Type:  BRIDGE APPROACH REPAIR 
         County:  STATEWIDE          Prj Awd Amt: $299,535.39 
          Route:  VARIOUS 
       Location:  VARIOUS LOCATIONS IN CEDAR, CLINTON, JACKSON, 
                  AND            SCOTT COUNTIES 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE559          DETERMANN ASPHALT, L.L.C.                                                  $    299,535.39     100.00  % 
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     Bid Order:  101                             Contract ID:  00-0006-504                   Primary County:  STATEWIDE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(      )                     |(      ) 
                                          |DETERMANN ASPHALT PAVING, L. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           131.200  TON  |      51.25000        6724.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.200  MILE |   23950.00000        4790.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            11.000  TON  |     715.00000        7865.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150          2984.000  SY   |      28.25000       84298.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0053503           409.600  TON  |     202.15000       82800.64|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0060 2303-0246422            24.600  TON  |     550.00000       13530.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2527-9263109            30.200  STA  |     201.25000        6077.75|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            40.000  EACH |     780.00000       31200.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   47250.00000       47250.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       299,535.39|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       299,535.39|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  07-2312-603                 Primary County:  BLACK HAWK 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CROELL AND SUBSIDIARY 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  STP-U-2312(603)--70-07 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  BLACK HAWK         Prj Awd Amt: $676,159.85 
          Route:  DUBUQUE ROAD 
       Location:  IN THE CITY OF ELK RUN HEIGHTS, PLAZA DR, 
                  825' S OF DUBUQUE  RD TO CCP RR XING; 
                  DUBUQUE RD, 1000' W/E OF PLAZA DR 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CROELL AND SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $    676,159.85     100.00  % 
   2   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    703,361.09     104.02  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    714,321.09     105.64  % 
   4   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    722,516.89     106.85  % 
   5   VI035          VIETH CONSTRUCTION CORPORATION                                             $    731,367.16     108.16  % 
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     Bid Order:  102                             Contract ID:  07-2312-603                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CU100               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          2422.000  CY   |      10.00000       24220.00|      10.00000       24220.00|      10.00000       24220.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2713070            65.000  CY   |      40.00000        2600.00|      40.00000        2600.00|      40.00000        2600.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2109-8225100             8.500  STA  |     500.00000        4250.00|     500.00000        4250.00|     500.00000        4250.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2113-0001100          5631.000  SY   |       2.50000       14077.50|       2.50000       14077.50|       2.50000       14077.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000          1877.000  CY   |      32.50000       61002.50|      32.50000       61002.50|      32.50000       61002.50 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            90.000  TON  |      27.50000        2475.00|      27.50000        2475.00|      27.50000        2475.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450020            15.180  STA  |     250.00000        3795.00|     250.00000        3795.00|     250.00000        3795.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2213-8201060           290.000  SY   |      56.00000       16240.00|      56.00000       16240.00|      60.00000       17400.00 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 

  MIXTURE                                 |                             |                             | 
0090 2301-1033090          5104.000  SY   |      49.45000      252392.80|      53.00000      270512.00|      53.00000      270512.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2301-7000110          5900.000  EACH |       1.00000        5900.00|       1.00000        5900.00|       1.00000        5900.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0120 2315-8275025            40.000  TON  |      27.50000        1100.00|      27.50000        1100.00|      27.50000        1100.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0130 2435-0140196             1.000  EACH |    7500.00000        7500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0140 2435-0250700             7.000  EACH |    5000.00000       35000.00|    5000.00000       35000.00|    5000.00000       35000.00 
  INTAKE, SW-507                          |                             |                             | 
0150 2502-8221303             6.000  EACH |     200.00000        1200.00|     200.00000        1200.00|     200.00000        1200.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2312-603                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CU100               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2510-6750501          5169.000  SY   |       7.50000       38767.50|       7.50000       38767.50|       7.50000       38767.50 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0170 2510-6750600             8.000  EACH |     750.00000        6000.00|     750.00000        6000.00|     750.00000        6000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0180 2515-2475006            70.000  SY   |      60.00000        4200.00|      46.00000        3220.00|      46.00000        3220.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0190 2518-6910000            10.000  EACH |     125.00000        1250.00|     175.00000        1750.00|     175.00000        1750.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-6765010             1.000  EACH |     250.00000         250.00|     150.00000         150.00|     150.00000         150.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0210 2525-0000200            12.000  EACH |    1500.00000       18000.00|    1500.00000       18000.00|    1500.00000       18000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0220 2527-9263109            43.820  STA  |     140.00000        6134.80|      62.00000        2716.84|      62.00000        2716.84 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263137             3.000  EACH |     150.00000         450.00|     110.00000         330.00|     110.00000         330.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0240 2528-8445110                    LUMP |   10000.00000       10000.00|   12200.00000       12200.00|   17000.00000       17000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9290050           180.000  CDAY |      70.00000       12600.00|      95.00000       17100.00|      95.00000       17100.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0260 2529-5070110            37.800  SY   |     250.00000        9450.00|     250.00000        9450.00|     250.00000        9450.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120             3.000  EACH |     250.00000         750.00|     250.00000         750.00|     250.00000         750.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2530-5070240          1475.000  LF   |      40.00000       59000.00|      40.00000       59000.00|      40.00000       59000.00 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0290 2533-4980005                    LUMP |   66000.00000       66000.00|   75000.00000       75000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
0300 2599-9999005             7.000  EACH |     100.00000         700.00|     100.00000         700.00|     100.00000         700.00 

  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0310 2599-9999005            14.000  EACH |      20.00000         280.00|      20.00000         280.00|      20.00000         280.00 
  ('EACH' ITEM) MAINTENANCE OF INTAKE     |                             |                             | 
  PROTECTION                              |                             |                             | 
0320 2599-9999005             7.000  EACH |      10.00000          70.00|      10.00000          70.00|      10.00000          70.00 
  ('EACH' ITEM) REMOVAL OF INTAKE         |                             |                             | 
  PROTECTION                              |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2312-603                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CU100               |(   3  ) PE320 
                                          |CROELL AND SUBSIDIARY        |CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00|     700.00000         280.00 
  MULCHING                                |                             |                             | 
0340 2601-2636044             0.400  ACRE |    2500.00000        1000.00|    2500.00000        1000.00|    2500.00000        1000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0350 2602-0000020          1585.000  LF   |       1.85000        2932.25|       1.85000        2932.25|       1.85000        2932.25 
  SILT FENCE                              |                             |                             | 
0360 2602-0000071          1585.000  LF   |       0.50000         792.50|       0.50000         792.50|       0.50000         792.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       676,159.85|           $       703,361.09|           $       714,321.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       676,159.85|           $       703,361.09|           $       714,321.09 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  07-2312-603                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) VI035               |(      ) 
                                          |HORSFIELD CONSTRUCTION, INC  |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          2422.000  CY   |      16.00000       38752.00|      17.50000       42385.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2713070            65.000  CY   |      30.00000        1950.00|      80.00000        5200.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2109-8225100             8.500  STA  |     880.00000        7480.00|     950.00000        8075.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2113-0001100          5631.000  SY   |       2.50000       14077.50|       2.00000       11262.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0050 2115-0100000          1877.000  CY   |      41.00000       76957.00|      38.00000       71326.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            90.000  TON  |      33.00000        2970.00|      38.00000        3420.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450020            15.180  STA  |     225.00000        3415.50|     500.00000        7590.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2213-8201060           290.000  SY   |      60.00000       17400.00|      60.00000       17400.00| 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 

  MIXTURE                                 |                             |                             | 
0090 2301-1033090          5104.000  SY   |      59.50000      303688.00|      57.00000      290928.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    2500.00000        2500.00|    1600.00000        1600.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2301-7000110          5900.000  EACH |       1.00000        5900.00|       1.00000        5900.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0120 2315-8275025            40.000  TON  |      40.00000        1600.00|      63.00000        2520.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0130 2435-0140196             1.000  EACH |    7500.00000        7500.00|    6800.00000        6800.00| 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0140 2435-0250700             7.000  EACH |    2500.00000       17500.00|    3500.00000       24500.00| 
  INTAKE, SW-507                          |                             |                             | 
0150 2502-8221303             6.000  EACH |     250.00000        1500.00|     325.00000        1950.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2312-603                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) VI035               |(      ) 
                                          |HORSFIELD CONSTRUCTION, INC  |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2510-6750501          5169.000  SY   |      10.00000       51690.00|       7.25000       37475.25| 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0170 2510-6750600             8.000  EACH |     800.00000        6400.00|     600.00000        4800.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0180 2515-2475006            70.000  SY   |      50.00000        3500.00|      50.00000        3500.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0190 2518-6910000            10.000  EACH |     175.00000        1750.00|     110.00000        1100.00| 
  SAFETY CLOSURE                          |                             |                             | 
0200 2524-6765010             1.000  EACH |     150.00000         150.00|     110.00000         110.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0210 2525-0000200            12.000  EACH |    1500.00000       18000.00|    1600.00000       19200.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0220 2527-9263109            43.820  STA  |      62.00000        2716.84|      43.00000        1884.26| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263137             3.000  EACH |     110.00000         330.00|      85.00000         255.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0240 2528-8445110                    LUMP |   12200.00000       12200.00|   24000.00000       24000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9290050           180.000  CDAY |      95.00000       17100.00|      32.00000        5760.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0260 2529-5070110            37.800  SY   |     250.00000        9450.00|     268.00000       10130.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120             3.000  EACH |     250.00000         750.00|     268.00000         804.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2530-5070240          1475.000  LF   |      40.00000       59000.00|      43.00000       63425.00| 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0290 2533-4980005                    LUMP |   26000.00000       26000.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 
0300 2599-9999005             7.000  EACH |      85.00000         595.00|     270.00000        1890.00| 

  ('EACH' ITEM) INTAKE PROTECTION         |                             |                             | 
0310 2599-9999005            14.000  EACH |      50.00000         700.00|      54.00000         756.00| 
  ('EACH' ITEM) MAINTENANCE OF INTAKE     |                             |                             | 
  PROTECTION                              |                             |                             | 
0320 2599-9999005             7.000  EACH |      35.00000         245.00|      70.00000         490.00| 
  ('EACH' ITEM) REMOVAL OF INTAKE         |                             |                             | 
  PROTECTION                              |                             |                             | 
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     Bid Order:  102                             Contract ID:  07-2312-603                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) VI035               |(      ) 
                                          |HORSFIELD CONSTRUCTION, INC  |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00| 
  MULCHING                                |                             |                             | 
0340 2601-2636044             0.400  ACRE |    4547.00000        1818.80|    7500.00000        3000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0350 2602-0000020          1585.000  LF   |       2.35000        3724.75|       2.25000        3566.25| 
  SILT FENCE                              |                             |                             | 
0360 2602-0000071          1585.000  LF   |       0.90000        1426.50|       1.00000        1585.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       722,516.89|           $       731,367.16|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       722,516.89|           $       731,367.16|           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  07-3577-604                 Primary County:  BLACK HAWK 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:  Completion Date:  08/26/16 
 
 
        Project:  STP-E-3577(604)--8V-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $892,427.00 
          Route:  US 63 
       Location:  U.S. 63 IN THE CITY OF HUDSONSERGEANT RD. 
                  TRAIL EXTENSION AN D PEDESTR 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    892,427.00     100.00  % 
   2   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    916,475.16     102.69  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $    944,510.18     105.83  % 
   4   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    994,667.75     111.45  % 
   5   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  1,019,018.00     114.18  % 
   6   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $  1,109,158.00     124.28  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  2 

 
     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            59.400  UNIT |      50.00000        2970.00|      85.00000        5049.00|      85.00000        5049.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          3994.000  CY   |      12.50000       49925.00|      18.00000       71892.00|      18.00000       71892.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1116.000  CY   |      12.50000       13950.00|      13.00000       14508.00|      13.00000       14508.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015            53.000  CY   |      20.00000        1060.00|      32.00000        1696.00|      32.00000        1696.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425015          2931.000  CY   |      15.00000       43965.00|       7.00000       20517.00|       7.00000       20517.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2123-7450020           138.790  STA  |     125.00000       17348.75|     115.00000       15960.85|     115.00000       15960.85 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033090           235.000  SY   |      54.00000       12690.00|      53.25000       12513.75|      57.25000       13453.75 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0080 2301-6911722                    LUMP |     900.00000         900.00|    1500.00000        1500.00|    1600.00000        1600.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2401-6745650                    LUMP |    4500.00000        4500.00|    5000.00000        5000.00|     100.00000         100.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2416-0100015             6.000  EACH |    3000.00000       18000.00|    1500.00000        9000.00|    1500.00000        9000.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0110 2416-0102260             2.000  EACH |    5750.00000       11500.00|    6700.00000       13400.00|    6700.00000       13400.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0120 2430-0000100          3390.000  SF   |      23.00000       77970.00|      28.50000       96615.00|      29.00000       98310.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0130 2435-0140148             3.000  EACH |    3750.00000       11250.00|    2700.00000        8100.00|    2700.00000        8100.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 

0140 2435-0140160             1.000  EACH |    5250.00000        5250.00|    4665.00000        4665.00|    4665.00000        4665.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0150 2435-0250500             1.000  EACH |    4250.00000        4250.00|    3600.00000        3600.00|    3600.00000        3600.00 
  INTAKE, SW-505                          |                             |                             | 
0160 2435-0251300             2.000  EACH |    6000.00000       12000.00|    3600.00000        7200.00|    3600.00000        7200.00 
  INTAKE, SW-513                          |                             |                             | 
0170 2435-0600010             1.000  EACH |    2000.00000        2000.00|     800.00000         800.00|     800.00000         800.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0700010             3.000  EACH |    2250.00000        6750.00|     850.00000        2550.00|     850.00000        2550.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0190 2435-0700020             1.000  EACH |    2250.00000        2250.00|     750.00000         750.00|     750.00000         750.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 

0200 2502-8212034           346.000  LF   |      14.00000        4844.00|      16.00000        5536.00|      16.00000        5536.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8221304             8.000  EACH |     250.00000        2000.00|     150.00000        1200.00|     150.00000        1200.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0220 2503-0114215           229.000  LF   |      55.00000       12595.00|      60.00000       13740.00|      60.00000       13740.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0230 2503-0114224            48.000  LF   |      65.00000        3120.00|      72.00000        3456.00|      72.00000        3456.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0240 2503-0114230            44.000  LF   |      75.00000        3300.00|      91.00000        4004.00|      91.00000        4004.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0250 2503-0114242           349.000  LF   |     110.00000       38390.00|     128.00000       44672.00|     128.00000       44672.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0260 2503-0116273            46.000  LF   |     210.00000        9660.00|     285.00000       13110.00|     285.00000       13110.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 73 IN. X 45 IN.    |                             |                             | 
0270 2507-3250005           296.000  SY   |       2.50000         740.00|       4.00000        1184.00|       4.00000        1184.00 
  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800042           365.000  TON  |      35.00000       12775.00|      38.00000       13870.00|      38.00000       13870.00 
  REVETMENT, CLASS D                      |                             |                             | 

0290 2510-6745850           363.000  SY   |       8.75000        3176.25|      15.00000        5445.00|      15.00000        5445.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2511-0300000           116.000  SY   |       8.75000        1015.00|      15.91000        1845.56|      15.38000        1784.08 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0310 2511-0302600          8288.000  SY   |      28.35000      234964.80|      29.80000      246982.40|      32.00000      265216.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2511-0310100            74.190  STA  |     200.00000       14838.00|     100.00000        7419.00|     100.00000        7419.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0330 2511-6745900           590.000  SY   |       8.75000        5162.50|      10.00000        5900.00|      10.00000        5900.00 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0340 2511-7528101           210.000  SF   |      22.00000        4620.00|      36.00000        7560.00|      39.00000        8190.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0350 2512-1725306           953.000  LF   |      24.50000       23348.50|      27.00000       25731.00|      29.00000       27637.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0360 2515-2475006           190.000  SY   |      43.00000        8170.00|      37.00000        7030.00|      40.00000        7600.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-6745600           302.000  SY   |       8.75000        2642.50|      14.50000        4379.00|      14.50000        4379.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0380 2518-6910000             2.000  EACH |     150.00000         300.00|     200.00000         400.00|     160.00000         320.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2519-1002042          1763.000  LF   |      16.20000       28560.60|      18.00000       31734.00|      17.50000       30852.50 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 
0400 2519-4200020           382.000  LF   |      17.75000        6780.50|      31.00000       11842.00|      19.00000        7258.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 

  CHAIN LINK                              |                             |                             | 
0410 2524-6765010             6.000  EACH |     150.00000         900.00|     150.00000         900.00|     160.00000         960.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2524-9275100           225.000  LF   |      25.00000        5625.00|      13.50000        3037.50|      27.00000        6075.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0430 2524-9325001            92.000  SF   |      25.00000        2300.00|      29.00000        2668.00|      27.00000        2484.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0440 2528-8445110                    LUMP |    6500.00000        6500.00|   11100.00000       11100.00|    4200.00000        4200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0460 2533-4980005                    LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 

0470 2552-0000230           433.000  LF   |      42.50000       18402.50|      31.50000       13639.50|      40.00000       17320.00 
  SPECIAL PIPE EMBEDMENT OR ENCASEMENT    |                             |                             | 
0480 2554-0212020             2.000  EACH |    1500.00000        3000.00|     250.00000         500.00|     250.00000         500.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0490 2554-0214000             1.000  EACH |    3000.00000        3000.00|    2050.00000        2050.00|    2050.00000        2050.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0500 2599-9999009           433.000  LF   |     125.00000       54125.00|     148.50000       64300.50|     142.00000       61486.00 
  ('LINEAR FEET' ITEM) DRAIN, CORRUGATED  |                             |                             | 
  METAL SLOTTED PIPE, GRATE               |                             |                             | 
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                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  5 

 
     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CU100               |(   3  ) VI035 
                                          |PETERSON CONTRACTORS INC.    |CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00|     700.00000        2730.00 
  MULCHING                                |                             |                             | 
0520 2601-2636044             3.900  ACRE |     900.00000        3510.00|     900.00000        3510.00|    1600.00000        6240.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0530 2601-2642100             3.900  ACRE |     500.00000        1950.00|     500.00000        1950.00|    1100.00000        4290.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0540 2601-2643411           151.000  SQ   |     130.00000       19630.00|      10.00000        1510.00|     132.00000       19932.00 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 
0550 2602-0000309          3034.000  LF   |       1.75000        5309.50|       1.75000        5309.50|       3.00000        9102.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0560 2602-0000350          3034.000  LF   |       0.40000        1213.60|       0.40000        1213.60|       0.50000        1517.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0570 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       892,427.00|           $       916,475.16|           $       944,510.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       892,427.00|           $       916,475.16|           $       944,510.18 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/21/15 
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     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) HO641               |(   6  ) EA057 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            59.400  UNIT |      50.00000        2970.00|      40.00000        2376.00|      59.25000        3519.45 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          3994.000  CY   |      14.50000       57913.00|      26.00000      103844.00|      20.00000       79880.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1116.000  CY   |      10.00000       11160.00|      15.00000       16740.00|      20.35000       22710.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015            53.000  CY   |      20.00000        1060.00|      40.00000        2120.00|      50.00000        2650.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425015          2931.000  CY   |       4.00000       11724.00|      10.00000       29310.00|      22.75000       66680.25 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2123-7450020           138.790  STA  |     125.00000       17348.75|     180.00000       24982.20|     250.25000       34732.20 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033090           235.000  SY   |      85.00000       19975.00|      79.00000       18565.00|      65.50000       15392.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0080 2301-6911722                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2401-6745650                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1550.00000        1550.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2416-0100015             6.000  EACH |    1300.00000        7800.00|    1500.00000        9000.00|    1675.00000       10050.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0110 2416-0102260             2.000  EACH |    5900.00000       11800.00|    7500.00000       15000.00|    5575.00000       11150.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0120 2430-0000100          3390.000  SF   |      26.00000       88140.00|      30.00000      101700.00|      32.00000      108480.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0130 2435-0140148             3.000  EACH |    3000.00000        9000.00|    3000.00000        9000.00|    2125.00000        6375.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 

0140 2435-0140160             1.000  EACH |    6700.00000        6700.00|    5000.00000        5000.00|    3825.00000        3825.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0150 2435-0250500             1.000  EACH |    4200.00000        4200.00|    7500.00000        7500.00|    5550.00000        5550.00 
  INTAKE, SW-505                          |                             |                             | 
0160 2435-0251300             2.000  EACH |    4100.00000        8200.00|    3000.00000        6000.00|    3925.00000        7850.00 
  INTAKE, SW-513                          |                             |                             | 
0170 2435-0600010             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    1200.00000        1200.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
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                                                                                                                Run Date: 08/21/15 
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     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) HO641               |(   6  ) EA057 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0700010             3.000  EACH |    1400.00000        4200.00|     250.00000         750.00|     875.00000        2625.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0190 2435-0700020             1.000  EACH |    1400.00000        1400.00|     750.00000         750.00|    1100.00000        1100.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 

0200 2502-8212034           346.000  LF   |      13.00000        4498.00|      20.00000        6920.00|      27.00000        9342.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8221304             8.000  EACH |     450.00000        3600.00|     250.00000        2000.00|     225.00000        1800.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0220 2503-0114215           229.000  LF   |      45.00000       10305.00|      60.00000       13740.00|      51.50000       11793.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0230 2503-0114224            48.000  LF   |      65.00000        3120.00|      70.00000        3360.00|      73.25000        3516.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0240 2503-0114230            44.000  LF   |      82.00000        3608.00|      80.00000        3520.00|      92.50000        4070.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0250 2503-0114242           349.000  LF   |     108.00000       37692.00|     115.00000       40135.00|     130.00000       45370.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0260 2503-0116273            46.000  LF   |     255.00000       11730.00|     300.00000       13800.00|     340.00000       15640.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 73 IN. X 45 IN.    |                             |                             | 
0270 2507-3250005           296.000  SY   |       4.50000        1332.00|       5.00000        1480.00|       4.25000        1258.00 
  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800042           365.000  TON  |      42.00000       15330.00|      40.00000       14600.00|      42.75000       15603.75 
  REVETMENT, CLASS D                      |                             |                             | 

0290 2510-6745850           363.000  SY   |      12.00000        4356.00|      15.00000        5445.00|      10.50000        3811.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2511-0300000           116.000  SY   |      16.00000        1856.00|      15.00000        1740.00|       9.50000        1102.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0310 2511-0302600          8288.000  SY   |      30.00000      248640.00|      35.00000      290080.00|      29.50000      244496.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
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     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) HO641               |(   6  ) EA057 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2511-0310100            74.190  STA  |     150.00000       11128.50|     200.00000       14838.00|     125.00000        9273.75 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0330 2511-6745900           590.000  SY   |       9.00000        5310.00|      15.00000        8850.00|       4.60000        2714.00 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0340 2511-7528101           210.000  SF   |      36.00000        7560.00|      30.00000        6300.00|      35.75000        7507.50 
  DETECTABLE WARNINGS                     |                             |                             | 
0350 2512-1725306           953.000  LF   |      40.00000       38120.00|      30.00000       28590.00|      20.50000       19536.50 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0360 2515-2475006           190.000  SY   |      60.00000       11400.00|      45.00000        8550.00|      30.00000        5700.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-6745600           302.000  SY   |      14.00000        4228.00|      15.00000        4530.00|       6.00000        1812.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0380 2518-6910000             2.000  EACH |     400.00000         800.00|     200.00000         400.00|     220.00000         440.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2519-1002042          1763.000  LF   |      17.00000       29971.00|      16.20000       28560.60|      20.00000       35260.00 
  FENCE, CHAIN LINK, 42 IN. HEIGHT        |                             |                             | 
0400 2519-4200020           382.000  LF   |      18.00000        6876.00|      17.75000        6780.50|      38.00000       14516.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 

  CHAIN LINK                              |                             |                             | 
0410 2524-6765010             6.000  EACH |     150.00000         900.00|     150.00000         900.00|     170.00000        1020.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2524-9275100           225.000  LF   |      13.50000        3037.50|      13.50000        3037.50|      16.00000        3600.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0430 2524-9325001            92.000  SF   |      29.00000        2668.00|      29.00000        2668.00|      32.00000        2944.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0440 2528-8445110                    LUMP |   13500.00000       13500.00|   11100.00000       11100.00|   12500.00000       12500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0460 2533-4980005                    LUMP |   65000.00000       65000.00|   15000.00000       15000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 

0470 2552-0000230           433.000  LF   |      60.00000       25980.00|      18.00000        7794.00|      23.50000       10175.50 
  SPECIAL PIPE EMBEDMENT OR ENCASEMENT    |                             |                             | 
0480 2554-0212020             2.000  EACH |     250.00000         500.00|     500.00000        1000.00|     325.00000         650.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0490 2554-0214000             1.000  EACH |    1250.00000        1250.00|    2400.00000        2400.00|    3850.00000        3850.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0500 2599-9999009           433.000  LF   |     175.00000       75775.00|     150.00000       64950.00|     145.00000       62785.00 
  ('LINEAR FEET' ITEM) DRAIN, CORRUGATED  |                             |                             | 
  METAL SLOTTED PIPE, GRATE               |                             |                             | 
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     Bid Order:  103                             Contract ID:  07-3577-604                   Primary County:  BLACK HAWK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(   5  ) HO641               |(   6  ) EA057 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC  |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2601-2634100             3.900  ACRE |     700.00000        2730.00|     700.00000        2730.00|     700.00000        2730.00 
  MULCHING                                |                             |                             | 
0520 2601-2636044             3.900  ACRE |    3500.00000       13650.00|    1500.00000        5850.00|   12000.00000       46800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0530 2601-2642100             3.900  ACRE |    3500.00000       13650.00|    1000.00000        3900.00|    2600.00000       10140.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0540 2601-2643411           151.000  SQ   |     140.00000       21140.00|     120.00000       18120.00|      61.00000        9211.00 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 
0550 2602-0000309          3034.000  LF   |       3.00000        9102.00|       2.80000        8495.20|       3.50000       10619.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0560 2602-0000350          3034.000  LF   |       1.00000        3034.00|       0.50000        1517.00|       1.50000        4551.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0570 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       994,667.75|           $     1,019,018.00|           $     1,109,158.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       994,667.75|           $     1,019,018.00|           $     1,109,158.00 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  08-0304-089                 Primary County:  BOONE 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  TSF-030-4(89)--92-08 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  BOONE              Prj Awd Amt: $317,995.57 
          Route:  U.S. 30 
       Location:  SNEDDEN AVE. INTERSECTION IN BOONE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    317,995.57     100.00  % 
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     Bid Order:  104                             Contract ID:  08-0304-089                   Primary County:  BOONE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            27.000  UNIT |     110.00000        2970.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           332.000  TON  |      29.70000        9860.40|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          1931.000  CY   |      26.40000       50978.40|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2713070           440.000  CY   |       5.50000        2420.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425015           860.000  CY   |       8.80000        7568.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2121-7425010           502.000  TON  |      38.50000       19327.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2123-7450020            10.500  STA  |     132.00000        1386.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2212-0475095             0.200  MILE |    4500.00000         900.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2213-8200000           273.000  TON  |      78.50000       21430.50|                             | 

  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0100 2303-0052500           124.000  TON  |      96.75000       11997.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0110 2303-0053503           196.000  TON  |      99.75000       19551.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0120 2303-0246428            35.600  TON  |     640.00000       22784.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0130 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2502-8212034          1200.000  LF   |      11.00000       13200.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0150 2502-8221303             4.000  EACH |     605.00000        2420.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0160 2507-3250005           606.000  SY   |       5.50000        3333.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           416.000  TON  |      38.50000       16016.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  08-0304-089                   Primary County:  BOONE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2510-6745850           398.100  SY   |      35.70000       14212.17|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2524-6765010             1.000  EACH |     175.00000         175.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0200 2526-8285000                    LUMP |    4125.00000        4125.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0210 2527-9263109            51.000  STA  |      27.10000        1382.10|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2602-0000020          1379.000  LF   |       2.50000        3447.50|                             | 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030           720.000  LF   |       2.75000        1980.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0270 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0281 2214-5145150           885.000  SY   |      14.50000       12832.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
     SECTION TOTALS                       |           $       317,995.57|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       317,995.57|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  78-1642-667-A               Primary County:  POTTAWATTAMIE 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CARLEY CONSTRUCTION, LLC 
Contract Period:   80 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  TAP-T-1642(667)--8V-78 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $963,928.10 
          Route:  MID-CITY TRAIL 
       Location:  IN THE CITY OF COUNCIL BLUFFS FROM THE  1ST 
                  AVENUE/2ND AVENU E CORRIDOR, BETWEEN 41ST 
                  STREET AND 13TH STREET/BROADWAY VIA 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CARLEY CONSTRUCTION, LLC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA258          CARLEY CONSTRUCTION, LLC                                                   $    963,928.10     100.00  % 
   2   M.197          MFT CONSTRUCTION, INC.                                                     $  1,004,481.41     104.20  % 
   3   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $  1,085,370.23     112.59  % 
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     Bid Order:  107                             Contract ID:  78-1642-667-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) M.197               |(   3  ) BL400 
                                          |CARLEY CONSTRUCTION, LLC     |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMPA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          5334.000  CY   |      16.31000       86997.54|      22.91000      122201.94|      15.25000       81343.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2713090           800.000  CY   |      10.70000        8560.00|       9.20000        7360.00|      10.00000        8000.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2105-8425005          1490.000  CY   |      25.68000       38263.20|      21.85000       32556.50|      24.00000       35760.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2123-7450020           117.400  STA  |     125.00000       14675.00|     249.18000       29253.73|     250.00000       29350.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             2.080  STA  |    1000.00000        2080.00|    2300.00000        4784.00|    1275.00000        2652.00 
  REMOVAL OF CURB                         |                             |                             | 
0060 2301-1033080           468.700  SY   |      65.00000       30465.50|      36.80000       17248.16|      73.50000       34449.45 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2403-0100000            32.300  CY   |    2650.00000       85595.00|    2750.00000       88825.00|    2500.00000       80750.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0080 2404-7775005          2413.000  LB   |       5.25000       12668.25|       5.50000       13271.50|       5.00000       12065.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2408-7800000          1653.000  LB   |      21.40000       35374.20|      22.00000       36366.00|      20.00000       33060.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6445100           126.000  LF   |     214.00000       26964.00|     220.00000       27720.00|     200.00000       25200.00 
  STRUCTURAL STEEL PEDESTRIAN HAND RAILIN |                             |                             | 
0110 2416-0100015             1.000  EACH |    1100.00000        1100.00|     414.00000         414.00|    1250.00000        1250.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0120 2435-0250700             2.000  EACH |    2100.00000        4200.00|    3675.00000        7350.00|    3400.00000        6800.00 
  INTAKE, SW-507                          |                             |                             | 
0130 2435-0600110             2.000  EACH |     950.00000        1900.00|     230.00000         460.00|    1000.00000        2000.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0140 2503-0114215            38.000  LF   |      61.50000        2337.00|      94.00000        3572.00|      80.00000        3040.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 15 IN.                     |                             |                             | 
0150 2503-0114236             6.000  LF   |     250.00000        1500.00|     200.00000        1200.00|     260.00000        1560.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0160 2503-0200036             6.000  LF   |      50.00000         300.00|      21.00000         126.00|      17.00000         102.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
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                                                                                                                Run Date: 08/21/15 
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     Bid Order:  107                             Contract ID:  78-1642-667-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) M.197               |(   3  ) BL400 
                                          |CARLEY CONSTRUCTION, LLC     |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMPA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6745850           927.500  SY   |      10.00000        9275.00|       6.90000        6399.75|      10.25000        9506.88 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2510-6750600             2.000  EACH |     650.00000        1300.00|     440.00000         880.00|     575.00000        1150.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0190 2511-0302600          7533.200  SY   |      39.00000      293794.80|      31.00000      233529.20|      46.25000      348410.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0200 2511-0302800            15.600  SY   |      75.00000        1170.00|      35.00000         546.00|      72.75000        1134.90 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0210 2511-0310100            65.200  STA  |     300.00000       19560.00|     448.00000       29209.60|     315.00000       20538.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-6745900           617.100  SY   |       9.00000        5553.90|      11.80000        7281.78|       7.00000        4319.70 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0230 2511-7526004           120.000  SY   |      42.80000        5136.00|      72.00000        8640.00|      40.00000        4800.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0240 2511-7528101           328.000  SF   |      21.50000        7052.00|      21.00000        6888.00|      20.00000        6560.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0250 2512-1725206           208.000  LF   |      34.25000        7124.00|      49.00000       10192.00|      32.00000        6656.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0260 2515-2475008             8.000  SY   |      64.25000         514.00|      76.00000         608.00|      60.00000         480.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0270 2515-6745600            80.000  SY   |      12.00000         960.00|      10.20000         816.00|       7.25000         580.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0280 2519-1002048            36.000  LF   |      82.40000        2966.40|      84.20000        3031.20|      77.00000        2772.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0290 2519-4200120           350.000  LF   |       5.35000        1872.50|       5.45000        1907.50|       5.00000        1750.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0300 2524-6765010             2.000  EACH |     450.00000         900.00|     310.00000         620.00|     350.00000         700.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0310 2524-9100030             2.000  EACH |      80.25000         160.50|      82.50000         165.00|      75.00000         150.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 

0320 2524-9325001           335.000  SF   |      13.32000        4462.20|      19.24000        6445.40|      17.50000        5862.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0330 2527-9263112            34.100  STA  |      40.65000        1386.17|      41.80000        1425.38|      38.00000        1295.80 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0340 2527-9263138            80.000  EACH |      53.50000        4280.00|      55.00000        4400.00|      50.00000        4000.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
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     Bid Order:  107                             Contract ID:  78-1642-667-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) M.197               |(   3  ) BL400 
                                          |CARLEY CONSTRUCTION, LLC     |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMPA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263180             4.000  STA  |     164.80000         659.20|     169.39000         677.56|     154.00000         616.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2528-8445110                    LUMP |    9500.00000        9500.00|    7650.00000        7650.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0370 2533-4980005                    LUMP |   75000.00000       75000.00|   59000.00000       59000.00|  132000.00000      132000.00 
  MOBILIZATION                            |                             |                             | 
0380 2599-9999003            86.000  CY   |      37.50000        3225.00|      44.00000        3784.00|      40.00000        3440.00 
  ('CUBIC YARDS' ITEM) Hardwood Mulch     |                             |                             | 
0390 2599-9999003            86.000  CY   |      37.50000        3225.00|      27.42000        2358.12|      67.00000        5762.00 
  ('CUBIC YARDS' ITEM) Planting Soil      |                             |                             | 
0400 2599-9999005             4.000  EACH |     900.00000        3600.00|    1900.00000        7600.00|    2500.00000       10000.00 
  ('EACH' ITEM) Bench, Furnish and Instal |                             |                             | 
0410 2599-9999005             3.000  EACH |    3474.28000       10422.84|    3290.00000        9870.00|    1325.00000        3975.00 
  ('EACH' ITEM) Directional Sign Assembly |                             |                             | 
  Supply and                              |                             |                             | 
0420 2599-9999005            11.000  EACH |      85.00000         935.00|      32.00000         352.00|      50.00000         550.00 
  ('EACH' ITEM) Install Trail Mile Marker |                             |                             | 
  As Per Plan                             |                             |                             | 
0430 2599-9999005           168.000  EACH |      12.85000        2158.80|       8.80000        1478.40|       8.00000        1344.00 

  ('EACH' ITEM) Perennials                |                             |                             | 
0440 2599-9999005             1.000  EACH |     625.00000         625.00|     510.00000         510.00|     500.00000         500.00 
  ('EACH' ITEM) Replace Beehive with 24   |                             |                             | 
  Inch Flat Grate                         |                             |                             | 
0450 2599-9999005             1.000  EACH |     500.00000         500.00|     304.80000         304.80|    1000.00000        1000.00 
  ('EACH' ITEM) Storm Sewer Pipe          |                             |                             | 
  Connection, SW-211,                     |                             |                             | 
0460 2599-9999005            22.000  EACH |     195.03000        4290.66|    2860.00000       62920.00|     200.00000        4400.00 
  ('EACH' ITEM) Trail Information Sign    |                             |                             | 
  Panel, As Per                           |                             |                             | 
0470 2599-9999009            90.000  LF   |      11.51000        1035.90|      28.00000        2520.00|      15.00000        1350.00 
  ('LINEAR FEET' ITEM) Post For Trail     |                             |                             | 
  Sign, Aluminum Box Tube,                |                             |                             | 
0480 2599-9999009           521.000  LF   |       2.00000        1042.00|       5.49000        2860.29|       5.00000        2605.00 

  ('LINEAR FEET' ITEM) Post For Type A    |                             |                             | 
  Sign, Steel U-Channel                   |                             |                             | 
0490 2599-9999010                    LUMP |   34079.50000       34079.50|   35030.00000       35030.00|   31850.00000       31850.00 
  ('LUMP SUM' ITEM) Bridge Preparation,   |                             |                             | 
  As Per Plan                             |                             |                             | 
0500 2599-9999010                    LUMP |    3951.51000        3951.51|    4062.00000        4062.00|    4000.00000        4000.00 
  ('LUMP SUM' ITEM) Chain Link Fence,     |                             |                             | 
  Modify As Per Plan                      |                             |                             | 
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     Bid Order:  107                             Contract ID:  78-1642-667-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA258               |(   2  ) M.197               |(   3  ) BL400 
                                          |CARLEY CONSTRUCTION, LLC     |MFT CONSTRUCTION, INC.       |BLUFFS PAVING & UTILITY COMPA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2599-9999010                    LUMP |     665.00000         665.00|     470.00000         470.00|    1250.00000        1250.00 
  ('LUMP SUM' ITEM) Drill Holes In Top Of |                             |                             | 
  Indian Creek Box                        |                             |                             | 
0520 2599-9999010                    LUMP |    4270.00000        4270.00|    4380.00000        4380.00|    3990.00000        3990.00 

  ('LUMP SUM' ITEM) Modify Existing       |                             |                             | 
  Electrical Service                      |                             |                             | 
0530 2599-9999010                    LUMP |    1600.00000        1600.00|    1400.00000        1400.00|    2000.00000        2000.00 
  ('LUMP SUM' ITEM) Relocate Concrete     |                             |                             | 
  Block And Barrier Rail                  |                             |                             | 
0540 2599-9999010                    LUMP |    4775.00000        4775.00|    1870.00000        1870.00|    2500.00000        2500.00 
  ('LUMP SUM' ITEM) Remove Concrete       |                             |                             | 
  Planter, Railroad Ties                  |                             |                             | 
0545 2599-9999014          1750.000  SF   |      12.00000       21000.00|      16.00000       28000.00|      22.50000       39375.00 
  ('SQUARE FEET' ITEM) SIDEWALK, PCC, 6", |                             |                             | 
  COLORED/STAMPED                         |                             |                             | 
0550 2601-2634105             4.500  ACRE |    2621.50000       11796.75|    3070.00000       13815.00|    2800.00000       12600.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0560 2601-2636044             4.500  ACRE |    1481.95000        6668.78|    1495.00000        6727.50|    1360.00000        6120.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0570 2602-0000020          1150.000  LF   |       3.00000        3450.00|       2.20000        2530.00|       2.05000        2357.50 
  SILT FENCE                              |                             |                             | 
0580 2602-0000071          1150.000  LF   |       1.50000        1725.00|       0.43000         494.50|       0.40000         460.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0590 2602-0000101          1150.000  LF   |       1.50000        1725.00|       0.05000          57.50|       0.05000          57.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0600 2602-0010010             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0610 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0620 2610-0000110            95.000  EACH |      29.00000        2755.00|      26.38000        2506.10|      24.00000        2280.00 
  SHRUBS                                  |                             |                             | 

0630 2610-0000120            81.000  EACH |     300.00000       24300.00|     260.00000       21060.00|     240.00000       19440.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       963,928.10|           $     1,004,481.41|           $     1,085,370.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       963,928.10|           $     1,004,481.41|           $     1,085,370.23 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  06-C006-065                 Primary County:  BENTON 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  FM-C006(65)--55-06 
      Work Type:  HMA PAVEMENT - FULL DEPTH RECLAMATION 
         County:  BENTON             Prj Awd Amt: $590,934.31 
          Route:  W30 
       Location:  ON W30 FROM WALFORD S. TO IOWA/JOHNSON CO 
                  LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $    590,934.31     100.00  % 
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     Bid Order:  151                             Contract ID:  06-C006-065                   Primary County:  BENTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090            50.600  CY   |      48.65000        2461.69|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2116-0000100         16108.000  SY   |       4.50000       72486.00|                             | 
  FULL DEPTH RECLAMATION                  |                             |                             | 
0030 2116-0000300          1316.000  TON  |      68.25000       89817.00|                             | 
  MINERAL STABILIZING AGENT               |                             |                             | 
0040 2121-7425020          1500.000  TON  |      18.00000       27000.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2214-5145160           800.000  TON  |      16.50000       13200.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0032500          2050.000  TON  |      38.75000       79437.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0070 2303-0033500          2050.000  TON  |      38.75000       79437.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0080 2303-0246422           255.000  TON  |     490.00000      124950.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |     514.00000         514.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-7000610          4100.000  EACH |       1.00000        4100.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0110 2303-7000620          4100.000  EACH |       1.00000        4100.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0120 2315-8275025           184.000  TON  |      21.50000        3956.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2518-6910000             7.000  EACH |     200.00000        1400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2527-9263109           193.590  STA  |      18.00000        3484.62|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  151                             Contract ID:  06-C006-065                   Primary County:  BENTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445110                    LUMP |    5990.00000        5990.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 

0170 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |   54700.00000       54700.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       590,934.31|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       590,934.31|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  69-C069-056                 Primary County:  MONTGOMERY 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  FM-C069(56)--55-69                                     Project:  FM-C069(57)--55-69 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  MONTGOMERY         Prj Awd Amt: $864,664.20             County:  MONTGOMERY         Prj Awd Amt: $904,296.97 
          Route:  M37                                                      Route:  H54 
       Location:  M37: FROM 230TH STREET TO 270TH STREET                Location:  H-54 M-37 TO COBURG 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,768,961.17     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,778,791.44     100.55  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  1,781,994.58     100.73  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,837,167.81     103.85  % 
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     Bid Order:  152                             Contract ID:  69-C069-056                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) NO081               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      FM-C069(56)--55-69 
                                          |                             |                             | 
0010 2102-2710070            72.000  CY   |     110.00000        7920.00|      34.00000        2448.00|      57.10000        4111.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2303-0023500          5681.000  TON  |      49.50000      281209.50|      43.33000      246157.73|      35.85000      203663.85 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0030 2303-0246422           341.000  TON  |     510.00000      173910.00|     503.21000      171594.61|     510.00000      173910.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2312-8260250          2574.000  TON  |      23.50000       60489.00|      22.05000       56756.70|      24.50000       63063.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0050 2318-1001100         50252.000  SY   |       1.80000       90453.60|       1.75000       87941.00|       1.80000       90453.60 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0060 2318-1001220           322.000  TON  |     625.00000      201250.00|     617.00000      198674.00|     636.00000      204792.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0070 2518-6910000            15.000  EACH |      50.00000         750.00|      50.00000         750.00|     105.00000        1575.00 

  SAFETY CLOSURE                          |                             |                             | 
0080 2527-9263109           665.300  STA  |       7.00000        4657.10|       6.80000        4524.04|       7.50000        4989.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263137             1.000  EACH |     150.00000         150.00|     150.00000         150.00|     180.00000         180.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0100 2528-8445110                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|   14500.00000       14500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00|     435.00000       10875.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   30000.00000       30000.00|   82000.00000       82000.00|   97500.00000       97500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       864,664.20|           $       864,371.08|           $       869,613.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                      FM-C069(57)--55-69 
                                          |                             |                             | 
0130 2102-2710070            40.000  CY   |     110.00000        4400.00|      34.00000        1360.00|     103.00000        4120.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0140 2303-0023500          5927.000  TON  |      48.50000      287459.50|      44.33000      262743.91|      35.50000      210408.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
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     Bid Order:  152                             Contract ID:  69-C069-056                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) NO081               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2303-0246422           356.000  TON  |     510.00000      181560.00|     503.21000      179142.76|     510.00000      181560.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0160 2312-8260250          2834.000  TON  |      23.50000       66599.00|      22.05000       62489.70|      24.00000       68016.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 

  STONE                                   |                             |                             | 
0170 2318-1001100         53032.000  SY   |       1.80000       95457.60|       1.75000       92806.00|       1.80000       95457.60 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0180 2318-1001220           351.000  TON  |     625.00000      219375.00|     617.00000      216567.00|     636.00000      223236.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0190 2518-6910000            14.000  EACH |      50.00000         700.00|      50.00000         700.00|     105.00000        1470.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109           674.410  STA  |       7.00000        4720.87|       6.80000        4585.99|       7.50000        5058.08 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263137             1.000  EACH |     150.00000         150.00|     150.00000         150.00|     180.00000         180.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2528-8445110                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|   14500.00000       14500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            25.000  EACH |     435.00000       10875.00|     435.00000       10875.00|     435.00000       10875.00 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |   30000.00000       30000.00|   80500.00000       80500.00|   97500.00000       97500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       904,296.97|           $       914,420.36|           $       912,381.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,768,961.17|           $     1,778,791.44|           $     1,781,994.58 
==================================================================================================================================== 
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     Bid Order:  152                             Contract ID:  69-C069-056                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                      FM-C069(56)--55-69 
                                          |                             |                             | 
0010 2102-2710070            72.000  CY   |     123.44000        8887.68|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2303-0023500          5681.000  TON  |      48.37000      274789.97|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0030 2303-0246422           341.000  TON  |     495.00000      168795.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2312-8260250          2574.000  TON  |      23.94000       61621.56|                             | 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0050 2318-1001100         50252.000  SY   |       1.75000       87941.00|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0060 2318-1001220           322.000  TON  |     617.00000      198674.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0070 2518-6910000            15.000  EACH |     100.00000        1500.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0080 2527-9263109           665.300  STA  |       6.75000        4490.78|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263137             1.000  EACH |     100.00000         100.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0100 2528-8445110                    LUMP |   15625.00000       15625.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            25.000  EACH |     435.00000       10875.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   63125.00000       63125.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       896,424.99|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                      FM-C069(57)--55-69 
                                          |                             |                             | 
0130 2102-2710070            40.000  CY   |     123.44000        4937.60|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0140 2303-0023500          5927.000  TON  |      48.37000      286688.99|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
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     Bid Order:  152                             Contract ID:  69-C069-056                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2303-0246422           356.000  TON  |     495.00000      176220.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0160 2312-8260250          2834.000  TON  |      23.94000       67845.96|                             | 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 

  STONE                                   |                             |                             | 
0170 2318-1001100         53032.000  SY   |       1.75000       92806.00|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0180 2318-1001220           351.000  TON  |     617.00000      216567.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0190 2518-6910000            14.000  EACH |     100.00000        1400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2527-9263109           674.410  STA  |       6.75000        4552.27|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263137             1.000  EACH |     100.00000         100.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2528-8445110                    LUMP |   15625.00000       15625.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            25.000  EACH |     435.00000       10875.00|                             | 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |   63125.00000       63125.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       940,742.82|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,837,167.81|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  26-0025-706                 Primary County:  DAVIS 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  MP-002-5(706)205--76-26 
      Work Type:  PCC PATCHING 
         County:  DAVIS              Prj Awd Amt: $673,259.50 
          Route:  IOWA 2 
       Location:  IN PULASKI FROM WCL TO ECL 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    673,259.50     100.00  % 
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     Bid Order:  201                             Contract ID:  26-0025-706                   Primary County:  DAVIS 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           564.000  CY   |      20.00000       11280.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2105-8425005           150.700  CY   |      75.00000       11302.50|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           538.400  CY   |      90.00000       48456.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2213-6745500             2.270  STA  |    1100.00000        2497.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0050 2511-6745900           102.600  SY   |      30.00000        3078.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0060 2511-7526004            67.000  SY   |      90.00000        6030.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0070 2511-7526006           112.000  SY   |     120.00000       13440.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0080 2511-7528101           200.000  SF   |      40.00000        8000.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0090 2512-1725256           227.300  LF   |      80.00000       18184.00|                             | 

  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0100 2527-9263109            32.240  STA  |     220.00000        7092.80|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2529-2242304            75.000  EACH |     150.00000       11250.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0140 2529-5070110           517.400  SY   |     106.00000       54844.40|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070111          3061.200  SY   |     104.00000      318364.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0160 2529-5070120            14.000  EACH |    2300.00000       32200.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0170 2532-5200001          8652.000  SY   |       5.00000       43260.00|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0180 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  201                             Contract ID:  26-0025-706                   Primary County:  DAVIS 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2639010             8.200  SQ   |     150.00000        1230.00|                             | 
  SODDING                                 |                             |                             | 
0200 2601-2643300             1.000  EACH |     350.00000         350.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 

     SECTION TOTALS                       |           $       673,259.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       673,259.50|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  48-1516-707                 Primary County:  IOWA 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  MP-006-6(711)232--76-48                                Project:  MP-021-6(705)53--76-48 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  IOWA               Prj Awd Amt: $96,470.00              County:  IOWA               Prj Awd Amt: $55,852.40 
          Route:  U.S. 6                                                   Route:  IOWA 21 
       Location:  E JCT U.S. 151 TO IOWA 965                            Location:  FROM IOWA 212 TO NEAR WCL OF BELLE PLAINE 
 
 
        Project:  MP-149-6(703)65--76-48                                 Project:  MP-151-6(707)0--76-48 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  IOWA               Prj Awd Amt: $51,880.80              County:  IOWA               Prj Awd Amt: $131,957.40 
          Route:  IOWA 149                                                 Route:  U.S. 151 
       Location:  FROM WILLIAMSBURG, NORTH TO I-80.                     Location:  FROM I-80, NORTHERLY TO NORTH OF THE IOWA 
                                                                                   RIVER. 
 
 
        Project:  MP-212-6(703)12--76-48 
      Work Type:  PCC PATCHING 
         County:  IOWA               Prj Awd Amt: $51,423.80 
          Route:  IOWA 212 
       Location:  FROM NEAR THE WCL OF MARENGO, EAST THEN 
                  SOUTH TO U.S. 6. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    387,584.40     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    454,596.60     117.28  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  48-1516-707                   Primary County:  IOWA 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IOWA COUNTY MP-006-6(711)232--76-48 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             3.000  EACH |      80.00000         240.00|     125.00000         375.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           538.200  SY   |     118.00000       63507.60|     117.00000       62969.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120            57.000  EACH |      86.00000        4902.00|     290.00000       16530.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010            76.700  SY   |      12.00000         920.40|      20.00000        1534.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2533-4980005                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        96,470.00|           $       112,308.40|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IOWA COUNTY MP-021-6(705)53--76-48 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0120 2529-5070110           253.800  SY   |     138.00000       35024.40|     120.00000       30456.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070120            29.000  EACH |      82.00000        2378.00|     285.00000        8265.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0140 2533-4980005                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 

  MOBILIZATION                            |                             |                             | 
0150 2595-0005150                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        55,852.40|           $        62,171.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IOWA COUNTY MP-149-6(703)65--76-48 
                                          |                             |                             | 
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                                                                                                                Run Date: 08/21/15 
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     Bid Order:  202                             Contract ID:  48-1516-707                   Primary County:  IOWA 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 

0180 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0190 2529-2242304             5.000  EACH |      80.00000         400.00|     125.00000         625.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-5070110           264.200  SY   |     120.00000       31704.00|     122.00000       32232.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            26.000  EACH |      77.00000        2002.00|     305.00000        7930.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010           110.400  SY   |      12.00000        1324.80|      20.00000        2208.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2533-4980005                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        51,880.80|           $        60,445.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            IOWA COUNTY MP-151-6(707)0--76-48 

                                          |                             |                             | 
0240 2528-8445110                    LUMP |     500.00000         500.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0270 2529-2242304             7.000  EACH |      80.00000         560.00|     125.00000         875.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0280 2529-5070110           774.600  SY   |     119.00000       92177.40|     117.00000       90628.20| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            79.000  EACH |      84.00000        6636.00|     275.00000       21725.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010           182.000  SY   |      12.00000        2184.00|      20.00000        3640.00| 

  SUBBASE (PATCHES)                       |                             |                             | 
0310 2533-4980005                    LUMP |    2500.00000        2500.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
0320 2595-0005135                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
     SECTION TOTALS                       |           $       131,957.40|           $       157,768.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            IOWA COUNTY MP-212-6(703)12--76-48 
                                          |                             |                             | 
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     Bid Order:  202                             Contract ID:  48-1516-707                   Primary County:  IOWA 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8445110                    LUMP |     300.00000         300.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 

0350 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0360 2529-2242304             2.000  EACH |      80.00000         160.00|     125.00000         250.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-2242320             2.000  EACH |     110.00000         220.00|     230.00000         460.00| 
  CT JOINT                                |                             |                             | 
0380 2529-5070110           243.800  SY   |     126.00000       30718.80|     122.00000       29743.60| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0390 2529-5070120            25.000  EACH |      83.00000        2075.00|     320.00000        8000.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0400 2533-4980005                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
0410 2595-0005135                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 

     SECTION TOTALS                       |           $        51,423.80|           $        61,903.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       387,584.40|           $       454,596.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  54-0781-019                 Primary County:  KEOKUK 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MARTIN RESOURCE D/B/A MONARCH OIL CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  STPN-078-1(19)--2J-54                                  Project:  STPN-016-4(26)--2J-56 
      Work Type:  MICROSURFACING                                       Work Type:  MICROSURFACING 
         County:  KEOKUK             Prj Awd Amt: $1,316,355.51           County:  LEE                Prj Awd Amt: $487,750.24 
          Route:  IOWA 78                                                  Route:  IOWA 16 
       Location:  FROM IOWA 149 EAST TO IOWA 1                          Location:  FROM X32, EASTERLY TO THE U.S. 61 JCT. 
 
 
        Project:  MP-002-5(704)225--76-89 
      Work Type:  SLURRY SEAL 

         County:  VAN BUREN          Prj Awd Amt: $444,882.83 
          Route:  IOWA 2 
       Location:  FROM IOWA 1, EAST TO W40. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $  2,248,988.58     100.00  % 
   2   MI073          MICROSURFACING CONTRACTORS, LLC.                                           $  2,291,334.08     101.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  203                             Contract ID:  54-0781-019                   Primary County:  KEOKUK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(   2  ) MI073               |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS,  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS -DIVISON 1                 KEOKUK COUNTY STPN-078-1(19)--2J-54 
                                          |                             |                             | 
0010 2121-7425020          5828.800  TON  |      20.00000      116576.00|      19.75000      115118.80| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-5070322            58.700  SY   |      70.00000        4109.00|      68.00000        3991.60| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0030 2320-0000004          3380.970  TON  |      45.00000      152143.65|      66.10000      223482.12| 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-4                                     |                             |                             | 
0040 2320-0000020            25.500  MILE |    5500.00000      140250.00|    1500.00000       38250.00| 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0050 2320-0000030         93590.900  GAL  |       2.35000      219938.62|       3.25000      304170.43| 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0060 2402-0425031            10.000  TON  |      54.98700         549.87|      45.00000         450.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720100           175.000  CY   |      32.00000        5600.00|      35.00000        6125.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0080 2416-0100042             1.000  EACH |    2500.00000        2500.00|    2000.00000        2000.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0090 2416-1541036           230.000  LF   |      85.00000       19550.00|      60.00000       13800.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0100 2416-1541136            38.000  LF   |     155.00000        5890.00|     145.00000        5510.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0110 2507-8029000           240.000  TON  |      50.00000       12000.00|      48.00000       11520.00| 
  EROSION STONE                           |                             |                             | 
0120 2527-9263109          3895.140  STA  |      10.11000       39379.87|       6.80000       26486.95| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0130 2528-8445110                    LUMP |   58000.00000       58000.00|   75000.00000       75000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113           305.000  EACH |     435.00000      132675.00|     435.00000      132675.00| 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            95.000  EACH |     650.00000       61750.00|     650.00000       61750.00| 
  PILOT CARS                              |                             |                             | 
0160 2529-2242320            14.000  EACH |     140.00000        1960.00|     138.00000        1932.00| 
  CT JOINT                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  203                             Contract ID:  54-0781-019                   Primary County:  KEOKUK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(   2  ) MI073               |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS,  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070110           337.400  SY   |     120.00000       40488.00|      97.00000       32727.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0180 2529-5070111           285.600  SY   |     120.00000       34272.00|     100.00000       28560.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0190 2529-5070120            27.000  EACH |      50.00000        1350.00|      40.00000        1080.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-8174010            88.100  SY   |      15.00000        1321.50|      10.00000         881.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0210 2530-5070221          3032.000  SY   |      23.00000       69736.00|      17.50000       53060.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0220 2533-4980005                    LUMP |  120000.00000      120000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2602-0000020           356.000  LF   |       5.00000        1780.00|      10.00000        3560.00| 
  SILT FENCE                              |                             |                             | 
0240 2602-0000050            38.000  EACH |     400.00000       15200.00|     200.00000        7600.00| 
  SILT BASINS                             |                             |                             | 
0250 2602-0000101            35.000  LF   |       5.00000         175.00|       1.00000          35.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0275 2530-0400061           501.400  TON  |     115.00000       57661.00|     120.00000       60168.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
     SECTION TOTALS                       |           $     1,316,355.51|           $     1,286,433.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            LEE COUNTY  STPN-016-4(26)--2J-56 
                                          |                             |                             | 
0280 2121-7425020            30.500  TON  |      54.00000        1647.00|      50.00000        1525.00| 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0290 2212-0475095             0.100  MILE |   13000.00000        1300.00|   10000.00000        1000.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0300 2214-5145150           733.300  SY   |      15.00000       10999.50|      14.99000       10992.17| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0310 2303-0042500            63.700  TON  |     201.00000       12803.70|     200.00000       12740.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  203                             Contract ID:  54-0781-019                   Primary County:  KEOKUK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(   2  ) MI073               |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS,  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2303-0043504            63.700  TON  |     201.00000       12803.70|     200.00000       12740.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0330 2303-0246422             7.600  TON  |    1000.00000        7600.00|    1000.00000        7600.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0340 2320-0000002          1410.674  TON  |      64.00000       90283.14|      62.85000       88660.86| 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0350 2320-0000020            10.900  MILE |    4800.00000       52320.00|    3750.00000       40875.00| 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0360 2320-0000030         38952.200  GAL  |       2.50000       97380.50|       3.25000      126594.65| 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0370 2527-9263109          2204.520  STA  |      10.11000       22287.70|       7.38000       16269.36| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |   59000.00000       59000.00|   50000.00000       50000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0390 2528-8445113            45.000  EACH |     435.00000       19575.00|     435.00000       19575.00| 
  FLAGGERS                                |                             |                             | 
0400 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00| 
  PILOT CARS                              |                             |                             | 
0410 2533-4980005                    LUMP |   90000.00000       90000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       487,750.24|           $       448,322.04|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            VAN BUREN COUNTY MP-002-5(704)225--76-89 
                                          |                             |                             | 
0420 2319-3000101          1085.800  TON  |      65.00000       70577.00|     132.19000      143531.90| 
  STRIP SLURRY TREATMENT COARSE AGGREGATE |                             |                             | 
0430 2319-3000200            14.800  MILE |    5600.00000       82880.00|    2775.00000       41070.00| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 

  TREATMENT                               |                             |                             | 
0440 2319-4000000         35767.600  GAL  |       2.00000       71535.20|       5.43000      194218.07| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0450 2527-9263109          1542.100  STA  |      10.11000       15590.63|       9.70000       14958.37| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  203                             Contract ID:  54-0781-019                   Primary County:  KEOKUK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(   2  ) MI073               |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS,  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2528-8445110                    LUMP |   69500.00000       69500.00|   65000.00000       65000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 

0480 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00| 
  PILOT CARS                              |                             |                             | 
0490 2533-4980005                    LUMP |   87000.00000       87000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       444,882.83|           $       556,578.34|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,248,988.58|           $     2,291,334.08|           $ 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  63-C063-122                 Primary County:  MARION 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C063(122)--55-63 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  MARION             Prj Awd Amt: $292,422.80 
          Route:  MULTIPLE ROUTES 
       Location:  FROM COUNTYWIDE TO COUNTYWIDE, AT VARIOUS 
                  LOCATIONS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    292,422.80     100.00  % 
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     Bid Order:  204                             Contract ID:  63-C063-122                   Primary County:  MARION 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(      )                     |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-5070310          1460.100  SY   |      83.00000      121188.30|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0020 2212-5070330           182.000  EACH |      39.00000        7098.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2528-8445110                    LUMP |    1450.00000        1450.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113           105.000  EACH |     435.00000       45675.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            35.000  EACH |     650.00000       22750.00|                             | 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |   13000.00000       13000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2541-1004011            21.900  MILE |    1840.00000       40296.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0080 2541-1005001         40965.500  LB   |       1.00000       40965.50|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $       292,422.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       292,422.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  92-2186-708                 Primary County:  WASHINGTON 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  MP-006-6(729)250--76-52                                Project:  MP-218-6(708)81--76-92 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  JOHNSON            Prj Awd Amt: $75,295.00              County:  WASHINGTON         Prj Awd Amt: $87,024.20 
          Route:  U.S. 6                                                   Route:  U.S. 218 
       Location:  FROM HAWKINS DR. TO THE SOUTH JCT IOWA 1 IN           Location:  FROM IOWA 22, NORTH TO 1 MI SOUTH OF 
                  IOWA CITY                                                        RIVERSIDE DR. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    162,319.20     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    198,104.50     122.04  % 
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     Bid Order:  205                             Contract ID:  92-2186-708                   Primary County:  WASHINGTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            JOHNSON COUNTY MP-006-6(729)250--76-52 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             3.000  EACH |     100.00000         300.00|     150.00000         450.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320             3.000  EACH |     140.00000         420.00|     205.00000         615.00| 
  CT JOINT                                |                             |                             | 
0040 2529-5070110           438.500  SY   |     150.00000       65775.00|     135.00000       59197.50| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            42.000  EACH |     100.00000        4200.00|     300.00000       12600.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,295.00|           $        77,362.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            WASHINGTON COUNTY MP-218-6(708)81--76-92 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2529-5070110           804.200  SY   |      91.00000       73182.20|     110.00000       88462.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0090 2529-5070120            97.000  EACH |      86.00000        8342.00|     240.00000       23280.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2533-4980005                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        87,024.20|           $       120,742.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       162,319.20|           $       198,104.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  27-C027-059                 Primary County:  DECATUR 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  FM-C027(59)--55-27 
      Work Type:  PIPE CULVERTS 
         County:  DECATUR            Prj Awd Amt: $421,515.00 
          Route:  VARIOUS ROUTES 
       Location:  ON VARIOUS MAJOR COLLECTORS, COUNTY WIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    421,515.00     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    421,853.88     100.08  % 
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     Bid Order:  301                             Contract ID:  27-C027-059                   Primary County:  DECATUR 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) DE300               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2499-4000036          2066.000  LF   |     115.00000      237590.00|     165.10000      341096.60| 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 

  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0020 2499-4000136           212.000  LF   |     225.00000       47700.00|     202.44000       42917.28| 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
0030 2506-4984000           173.000  CY   |     325.00000       56225.00|     180.00000       31140.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0040 2528-8445110                    LUMP |   30000.00000       30000.00|    3700.00000        3700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   50000.00000       50000.00|    3000.00000        3000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       421,515.00|           $       421,853.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       421,515.00|           $       421,853.88|           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  57-1001-106                 Primary County:  LINN 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  NHSX-100-1(106)--3H-57 
      Work Type:  GRADING 
         County:  LINN               Prj Awd Amt: $3,809,432.20 
          Route:  IOWA 100 
       Location:  IN CEDAR RAPIDS FROM N OF E AVE INTERCHANGE 
                  TO               COVINGTON RD (CO RD W36) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $  3,809,432.20     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  4,123,269.11     108.23  % 
   3   KO068          KOLB GRADING, LLC.                                                         $  6,763,750.87     177.55  % 
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     Bid Order:  302                             Contract ID:  57-1001-106                   Primary County:  LINN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) KO068 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |KOLB GRADING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            59.000  ACRE |     500.00000       29500.00|    1000.00000       59000.00|    1578.00000       93102.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2624980         50059.000  CY   |       5.28000      264311.52|       6.35000      317874.65|      15.70000      785926.30 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0030 2102-2625001         37206.000  CY   |       3.47000      129104.82|       7.85000      292067.10|      14.85000      552509.10 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070        301221.000  CY   |       2.23000      671722.83|       2.90000      873540.90|       4.89000     1472970.69 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            50.000  CY   |      50.00000        2500.00|      25.00000        1250.00|     100.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2712070          2411.000  CY   |       8.00000       19288.00|       8.35000       20131.85|      25.00000       60275.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0070 2102-4560000           111.000  STA  |      95.00000       10545.00|      95.00000       10545.00|     110.00000       12210.00 
  LOCATING TILE LINES                     |                             |                             | 
0080 2102-4600000          2411.000  CY   |       0.50000        1205.50|       2.00000        4822.00|       6.00000       14466.00 

  CRUSHING OF CLASS 12 EXCAVATION         |                             |                             | 
0090 2105-8425015         94483.000  CY   |       4.00000      377932.00|       3.45000      325966.35|       5.00000      472415.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0100 2107-0875000         24942.000  CY   |       0.50000       12471.00|       0.35000        8729.70|       1.00000       24942.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0110 2107-0875100        252359.000  CY   |       0.80000      201887.20|       0.25000       63089.75|       0.45000      113561.55 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0120 2312-8260051           755.000  TON  |      13.50000       10192.50|      12.70000        9588.50|      15.75000       11891.25 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2315-8275030            42.000  TON  |      13.50000         567.00|      12.70000         533.40|      15.75000         661.50 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0140 2402-0425030         24942.000  CY   |      14.65000      365400.30|      16.40000      409048.80|      23.95000      597360.90 

  GRANULAR BACKFILL                       |                             |                             | 
0150 2402-0425040          2825.000  CY   |      25.80000       72885.00|      26.00000       73450.00|      22.00000       62150.00 
  FLOODED BACKFILL                        |                             |                             | 
0160 2402-2720100          5945.000  CY   |       8.50000       50532.50|       8.00000       47560.00|      22.00000      130790.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0170 2416-0100015             2.000  EACH |    1010.00000        2020.00|     800.00000        1600.00|     800.00000        1600.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
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     Bid Order:  302                             Contract ID:  57-1001-106                   Primary County:  LINN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) KO068 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |KOLB GRADING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-0100024            10.000  EACH |    1033.00000       10330.00|    1300.00000       13000.00|    1500.00000       15000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100036             2.000  EACH |    1101.00000        2202.00|    1600.00000        3200.00|    1600.00000        3200.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0200 2416-0100042             4.000  EACH |    1293.00000        5172.00|    2250.00000        9000.00|    1800.00000        7200.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0210 2416-0100048             2.000  EACH |    1479.00000        2958.00|    2350.00000        4700.00|    2000.00000        4000.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-0102230             2.000  EACH |    1822.00000        3644.00|    1300.00000        2600.00|    1100.00000        2200.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
0230 2416-0102242             2.000  EACH |    2480.00000        4960.00|    1900.00000        3800.00|    1800.00000        3600.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0240 2416-0102248             4.000  EACH |    1517.00000        6068.00|    2250.00000        9000.00|    2000.00000        8000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 48 IN.              |                             |                             | 
0250 2416-0102254             2.000  EACH |    1759.00000        3518.00|    3000.00000        6000.00|    2100.00000        4200.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 

  EQUIVALENT DIAMETER 54 IN.              |                             |                             | 
0260 2416-1180024           382.000  LF   |      56.30000       21506.60|      65.00000       24830.00|      82.00000       31324.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180036           122.000  LF   |      87.20000       10638.40|      72.00000        8784.00|     135.00000       16470.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180042           176.000  LF   |      99.90000       17582.40|      78.00000       13728.00|     180.00000       31680.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1200230           180.000  LF   |      89.90000       16182.00|      84.00000       15120.00|     124.00000       22320.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 30 IN.        |                             |                             | 
0300 2416-1200242            34.000  LF   |     146.50000        4981.00|     110.00000        3740.00|     230.00000        7820.00 

  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0310 2416-1200248           234.000  LF   |     155.00000       36270.00|     125.00000       29250.00|     225.00000       52650.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0320 2416-1200254           322.000  LF   |     173.00000       55706.00|     155.00000       49910.00|     248.00000       79856.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 54 IN.        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  302                             Contract ID:  57-1001-106                   Primary County:  LINN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) KO068 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |KOLB GRADING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2416-1240042           168.000  LF   |     110.50000       18564.00|      95.00000       15960.00|     200.00000       33600.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0340 2416-1240048           268.000  LF   |     131.00000       35108.00|     105.00000       28140.00|     217.00000       58156.00 

  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0350 2417-1060072           255.000  LF   |      97.60000       24888.00|     130.00000       33150.00|     230.00000       58650.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0360 2435-0140148             1.000  EACH |    3612.00000        3612.00|    2800.00000        2800.00|    2900.00000        2900.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0370 2435-0250802             3.000  EACH |    3215.00000        9645.00|    2300.00000        6900.00|    2700.00000        8100.00 
  INTAKE, SW-508, WELL ONLY               |                             |                             | 
0380 2435-0254602             2.000  EACH |    3891.00000        7782.00|    2400.00000        4800.00|    3700.00000        7400.00 
  INTAKE, SW-546, WELL ONLY               |                             |                             | 
0390 2502-8212024          3050.000  LF   |      10.95000       33397.50|      10.95000       33397.50|      17.50000       53375.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0400 2502-8221304            16.000  EACH |     225.00000        3600.00|     225.00000        3600.00|     210.00000        3360.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0410 2503-0114215           935.000  LF   |      95.20000       89012.00|      38.00000       35530.00|      51.00000       47685.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0420 2503-0500401             7.000  EACH |    2500.00000       17500.00|    1000.00000        7000.00|    2000.00000       14000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0430 2504-0130027           299.000  LF   |     385.50000      115264.50|     330.00000       98670.00|     370.00000      110630.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, 27 IN.                  |                             |                             | 
0440 2504-0130036           343.000  LF   |     427.50000      146632.50|     410.00000      140630.00|     440.00000      150920.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, 36 IN.                  |                             |                             | 
0450 2506-4984000           237.000  CY   |     148.00000       35076.00|     115.00000       27255.00|     110.00000       26070.00 

  FLOWABLE MORTAR                         |                             |                             | 
0460 2507-3250005           798.000  SY   |       2.25000        1795.50|       1.90000        1516.20|       2.00000        1596.00 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-8029000           685.600  TON  |      24.50000       16797.20|      28.20000       19333.92|      25.00000       17140.00 
  EROSION STONE                           |                             |                             | 
0480 2510-6745850          2799.000  SY   |       5.00000       13995.00|       3.95000       11056.05|       6.00000       16794.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
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     Bid Order:  302                             Contract ID:  57-1001-106                   Primary County:  LINN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) KO068 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |KOLB GRADING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2518-6910000            14.000  EACH |     150.00000        2100.00|     150.00000        2100.00|     200.00000        2800.00 
  SAFETY CLOSURE                          |                             |                             | 
0500 2520-3350010             1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00|   25000.00000       25000.00 
  FIELD LABORATORY                        |                             |                             | 

0510 2520-3350015             1.000  EACH |    6000.00000        6000.00|    4000.00000        4000.00|   25000.00000       25000.00 
  FIELD OFFICE                            |                             |                             | 
0520 2526-8285000                    LUMP |   25000.00000       25000.00|   46500.00000       46500.00|   35000.00000       35000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0530 2528-8445110                    LUMP |    6500.00000        6500.00|   11150.00000       11150.00|   22500.00000       22500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2533-4980005                    LUMP |  160000.00000      160000.00|  344440.00000      344440.00|  692000.00000      692000.00 
  MOBILIZATION                            |                             |                             | 
0550 2554-0132030           359.000  LF   |     370.50000      133009.50|     360.00000      129240.00|     390.00000      140010.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 30 IN.         |                             |                             | 
0560 2590-0000020                    LUMP |   75000.00000       75000.00|   50000.00000       50000.00|   85000.00000       85000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0570 2601-2634100            56.700  ACRE |     700.00000       39690.00|     700.00000       39690.00|     700.00000       39690.00 
  MULCHING                                |                             |                             | 

0580 2601-2640350            13.000  SQ   |      35.00000         455.00|      35.00000         455.00|      25.00000         325.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0590 2601-2642100            56.700  ACRE |     340.00000       19278.00|     340.00000       19278.00|     225.00000       12757.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0600 2601-2643110            59.000  MGAL |      60.00000        3540.00|      60.00000        3540.00|      60.00000        3540.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0610 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0620 2601-2643412           163.000  SQ   |      50.00000        8150.00|      50.00000        8150.00|      80.00000       13040.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0630 2601-2643414           120.000  SQ   |     110.00000       13200.00|     110.00000       13200.00|     130.00000       15600.00 

  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0640 2602-0000020          1951.700  LF   |       2.90000        5659.93|       1.90000        3708.23|       1.50000        2927.55 
  SILT FENCE                              |                             |                             | 
0650 2602-0000030          6260.300  LF   |       1.50000        9390.45|       1.50000        9390.45|       1.75000       10955.53 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0660 2602-0000050            34.000  EACH |     300.00000       10200.00|     250.00000        8500.00|     385.00000       13090.00 
  SILT BASINS                             |                             |                             | 
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     Bid Order:  302                             Contract ID:  57-1001-106                   Primary County:  LINN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) KO068 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |KOLB GRADING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2602-0000071          3136.000  LF   |       0.20000         627.20|       0.01000          31.36|       0.25000         784.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0680 2602-0000101           573.000  LF   |       1.00000         573.00|       1.00000         573.00|       1.00000         573.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0690 2602-0000312           800.000  LF   |       2.25000        1800.00|       2.25000        1800.00|       2.25000        1800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0700 2602-0000320           800.000  LF   |       3.69000        2952.00|       3.69000        2952.00|       3.25000        2600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0710 2602-0000350          1600.000  LF   |       0.20000         320.00|       0.01000          16.00|       1.50000        2400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0720 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0730 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     3,526,447.85|           $     3,889,962.71|           $     6,461,669.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1915; ALTERNATE 'AA' OPTION 1: CAST IN PLACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0740 2402-0425030           164.000  CY   |      50.00000        8200.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0750 2402-2720000          7161.000  CY   |       8.50000       60868.50|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0760 2403-0100020           396.200  CY   |     293.00000      116086.60|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0770 2404-7775000         74385.000  LB   |       1.25000       92981.25|                             | 
  REINFORCING STEEL                       |                             |                             | 
0780 2507-3250005           131.000  SY   |       3.00000         393.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0790 2507-6800061            99.000  TON  |      45.00000        4455.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       282,984.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1915; ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0800 2402-0425030           158.000  CY   |                             |      24.00000        3792.00|      30.00000        4740.00 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  302                             Contract ID:  57-1001-106                   Primary County:  LINN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) KO068 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |KOLB GRADING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0810 2402-2720000          7077.000  CY   |                             |       1.00000        7077.00|       6.00000       42462.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0820 2415-2111204           264.000  LF   |                             |     725.00000      191400.00|     900.00000      237600.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 

  4 FT.                                   |                             |                             | 
0830 2415-2201204             2.000  EACH |                             |   13000.00000       26000.00|    5000.00000       10000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 4 FT.             |                             |                             | 
0840 2507-3250005           193.000  SY   |                             |       1.80000         347.40|       3.00000         579.00 
  ENGINEERING FABRIC                      |                             |                             | 
0850 2507-6800061           134.000  TON  |                             |      35.00000        4690.00|      50.00000        6700.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       233,306.40|           $       302,081.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,809,432.20|           $     4,123,269.11|           $     6,763,750.87 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  80-0024-500                 Primary County:  RINGGOLD 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  MB-002-4(500)104--77-80 
      Work Type:  REVETMENT 
         County:  RINGGOLD           Prj Awd Amt: $104,314.25 
          Route:  IOWA 2 
       Location:  OVER LOTTS CREEK 1.2 MILES W. OF CO. RD. P64 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    104,314.25     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $    107,245.50     102.81  % 
   3   CO040          A.M. COHRON & SON, INC.                                                    $    108,011.75     103.54  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    113,938.75     109.22  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    124,612.50     119.45  % 
   6   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    142,592.50     136.69  % 
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     Bid Order:  303                             Contract ID:  80-0024-500                   Primary County:  RINGGOLD 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) CO085               |(   3  ) CO040 
                                          |NELSON & ROCK CONTRACTING, I |COLE CONSTRUCTION CO., INC.  |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             2.000  EACH |     435.00000         870.00|     435.00000         870.00|     435.00000         870.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    8500.00000        8500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           200.000  LF   |      35.00000        7000.00|      30.00000        6000.00|      25.00000        5000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           100.000  LF   |       5.00000         500.00|      15.00000        1500.00|      10.00000        1000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        15,870.00|           $        18,370.00|           $        18,370.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; A 120' X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0060 2101-0850001             0.100  ACRE |   20000.00000        2000.00|   20000.00000        2000.00|    2000.00000         200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2104-2713020           155.000  CY   |      15.00000        2325.00|      18.25000        2828.75|      13.78000        2135.90 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2402-0425031          1245.000  TON  |      28.65000       35669.25|      28.15000       35046.75|      28.59000       35594.55 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2506-4984000            20.000  CY   |     300.00000        6000.00|     200.00000        4000.00|     228.69000        4573.80 
  FLOWABLE MORTAR                         |                             |                             | 
0100 2507-3250005           550.000  SY   |       3.00000        1650.00|       3.00000        1650.00|       2.25000        1237.50 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           850.000  TON  |      48.00000       40800.00|      51.00000       43350.00|      54.00000       45900.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        88,444.25|           $        88,875.50|           $        89,641.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       104,314.25|           $       107,245.50|           $       108,011.75 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  80-0024-500                   Primary County:  RINGGOLD 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) RE300               |(   6  ) EM023 
                                          |HERBERGER CONSTR. CO., INC.  |REILLY CONSTRUCTION CO., INC |EMPIRE CONSTRUCTION AND TRENC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3100.00000        3100.00|    2000.00000        2000.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             2.000  EACH |     435.00000         870.00|     435.00000         870.00|     435.00000         870.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   11900.00000       11900.00|   17000.00000       17000.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000212           200.000  LF   |      27.00000        5400.00|      30.00000        6000.00|      35.00000        7000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0050 2602-0000240           100.000  LF   |      10.00000        1000.00|      12.00000        1200.00|      10.00000        1000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
     SECTION TOTALS                       |           $        22,270.00|           $        27,070.00|           $        24,170.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115; A 120' X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0060 2101-0850001             0.100  ACRE |    5500.00000         550.00|   45000.00000        4500.00|   30000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2104-2713020           155.000  CY   |       3.25000         503.75|      60.00000        9300.00|      40.00000        6200.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2402-0425031          1245.000  TON  |      29.00000       36105.00|      26.50000       32992.50|      38.00000       47310.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2506-4984000            20.000  CY   |     230.00000        4600.00|     275.00000        5500.00|     350.00000        7000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0100 2507-3250005           550.000  SY   |       4.20000        2310.00|       5.00000        2750.00|       3.25000        1787.50 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           850.000  TON  |      56.00000       47600.00|      50.00000       42500.00|      62.50000       53125.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        91,668.75|           $        97,542.50|           $       118,422.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       113,938.75|           $       124,612.50|           $       142,592.50 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  97-0296-258                 Primary County:  WOODBURY 
   Letting Date:  150721     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MINGER CONSTRUCTION COMPANIES, INC. 
Contract Period:  180 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  IM-NHS-029-6(258)147--03-97 
      Work Type:  SANITARY SEWER 
         County:  WOODBURY           Prj Awd Amt: $7,730,785.49 
          Route:  I-29 
       Location:  IN THE CITY OF SIOUX CITY FROM FLOYD BLVD. 
                  TO                PERRY CREEK LIFT STATION 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MINGER CONSTRUCTION COMPANIES, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI874          MINGER CONSTRUCTION COMPANIES, INC.                                        $  7,730,785.49     100.00  % 
   2   DA280          D.A. DAVIS CO., INC.                                                       $  8,366,694.83     108.22  % 
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                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  2 

 
     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    100% SRF CLEAN WATER 
                                          |                             |                             | 
0010 2101-0850002           197.000  UNIT |      21.00000        4137.00|      50.00000        9850.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5610.000  CY   |       7.60000       42636.00|      11.50000       64515.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            25.000  CY   |      27.00000         675.00|      75.00000        1875.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-2713090          3825.000  CY   |      20.00000       76500.00|      20.00000       76500.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425005          2379.000  CY   |      31.25000       74343.75|      25.60000       60902.40| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2107-0875000          3809.800  CY   |       2.35000        8953.03|       5.75000       21906.35| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2107-3825025           500.000  CY   |      50.50000       25250.00|      61.75000       30875.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 

0080 2111-8174100            84.000  SY   |      50.00000        4200.00|       9.50000         798.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0090 2123-7450020            58.230  STA  |     370.00000       21545.10|     230.00000       13392.90| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2301-1033080          9569.900  SY   |      49.90000      477538.01|      61.45000      588070.36| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2312-8260051           200.000  TON  |      33.25000        6650.00|      39.50000        7900.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2401-6750001                    LUMP |    1030.00000        1030.00|    1500.00000        1500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0130 2402-2720000           803.000  CY   |      19.00000       15257.00|      36.25000       29108.75| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2403-0100020            55.300  CY   |     950.00000       52535.00|    1655.00000       91521.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0150 2404-7775000          7908.000  LB   |       3.55000       28073.40|       4.15000       32818.20| 
  REINFORCING STEEL                       |                             |                             | 
0160 2414-6444100            20.000  LF   |      85.00000        1700.00|     105.00000        2100.00| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0130148             1.000  EACH |    8765.00000        8765.00|   10200.00000       10200.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0180 2435-0130172            10.000  EACH |   15750.00000      157500.00|   27900.00000      279000.00| 
  MANHOLE, SANITARY SEWER, SW-301, 72 IN. |                             |                             | 

0190 2435-0130184             1.000  EACH |   24000.00000       24000.00|   42875.00000       42875.00| 
  MANHOLE, SANITARY SEWER, SW-301, 84 IN. |                             |                             | 
0200 2435-0130384             1.000  EACH |   27500.00000       27500.00|   39200.00000       39200.00| 
  MANHOLE, SANITARY SEWER, SW-303, 84 IN. |                             |                             | 
0210 2435-0130410             1.000  EACH |  105000.00000      105000.00|   85200.00000       85200.00| 
  MANHOLE, SANITARY SEWER, SW-304 MODIFIE |                             |                             | 
0220 2435-0140148             1.000  EACH |    4200.00000        4200.00|    4350.00000        4350.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0230 2435-0140160             1.000  EACH |    4980.00000        4980.00|    4900.00000        4900.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0240 2435-0140184             1.000  EACH |   10750.00000       10750.00|   16125.00000       16125.00| 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 
0250 2435-0140400             1.000  EACH |   16750.00000       16750.00|   20450.00000       20450.00| 
  MANHOLE, STORM SEWER, SW-404 (4FT X 7FT |                             |                             | 
0260 2435-0140400             1.000  EACH |   17250.00000       17250.00|   26850.00000       26850.00| 

  MANHOLE, STORM SEWER, SW-404 (6FT X 6FT |                             |                             | 
0270 2435-0140400             1.000  EACH |   19850.00000       19850.00|   36425.00000       36425.00| 
  MANHOLE, STORM SEWER, SW-404 (7FT X 7FT |                             |                             | 
0280 2435-0140410             1.000  EACH |  257750.00000      257750.00|   94250.00000       94250.00| 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
  (12FT X 16FT)                           |                             |                             | 
0290 2435-0140410             1.000  EACH |   16735.00000       16735.00|   30675.00000       30675.00| 
  MANHOLE, STORM SEWER, SW-404 MODIFIED   |                             |                             | 
  (4FT X 7FT)                             |                             |                             | 
0300 2435-0250700            29.000  EACH |    3300.00000       95700.00|    5375.00000      155875.00| 
  INTAKE, SW-507                          |                             |                             | 
0310 2435-0250710             2.000  EACH |    5000.00000       10000.00|    7735.00000       15470.00| 
  INTAKE, SW-507 MODIFIED                 |                             |                             | 
0320 2435-0250800             1.000  EACH |    5890.00000        5890.00|    8950.00000        8950.00| 

  INTAKE, SW-508                          |                             |                             | 
0330 2435-0250900             4.000  EACH |   13600.00000       54400.00|   16125.00000       64500.00| 
  INTAKE, SW-509                          |                             |                             | 
0340 2435-0250910             2.000  EACH |    8700.00000       17400.00|   16375.00000       32750.00| 
  INTAKE, SW-509 MODIFIED                 |                             |                             | 
0350 2435-0254100             2.000  EACH |    7805.00000       15610.00|   12275.00000       24550.00| 
  INTAKE, SW-541                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2435-0600020             2.000  EACH |    1900.00000        3800.00|    3600.00000        7200.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0370 2435-0700010             1.000  EACH |    8810.00000        8810.00|    5875.00000        5875.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 

0380 2501-8400172                    LUMP |  155000.00000      155000.00|  122200.00000      122200.00| 
  TEMPORARY SHORING                       |                             |                             | 
0390 2503-0114215          2577.000  LF   |      74.10000      190955.70|      87.00000      224199.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0400 2503-0114218           126.000  LF   |      77.50000        9765.00|      90.75000       11434.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0410 2503-0114224           124.000  LF   |      99.20000       12300.80|     129.25000       16027.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0420 2503-0114236           255.000  LF   |     272.00000       69360.00|     199.50000       50872.50| 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0430 2503-0114248           329.000  LF   |     303.50000       99851.50|     289.50000       95245.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 48 IN.                     |                             |                             | 
0440 2503-0114272            33.000  LF   |     595.00000       19635.00|     645.00000       21285.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 72 IN.                     |                             |                             | 
0445 2503-0114436           188.000  LF   |     205.00000       38540.00|     475.00000       89300.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 

  (CLASS IV), 36 IN.                      |                             |                             | 
0450 2503-0114460           611.000  LF   |     475.00000      290225.00|     522.00000      318942.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 60 IN.                      |                             |                             | 
0460 2503-0200036          1027.000  LF   |      17.00000       17459.00|      29.00000       29783.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2503-0200136           694.000  LF   |      29.20000       20264.80|      35.00000       24290.00| 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0480 2503-0200342           366.000  LF   |      32.70000       11968.20|      58.25000       21319.50| 

  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  GREATER THAN 36 IN. DIA.                |                             |                             | 
0490 2504-0119008            29.000  LF   |     232.00000        6728.00|      75.00000        2175.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0500 2504-0119036          2773.000  LF   |     461.00000     1278353.00|     375.00000     1039875.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 36 IN.                        |                             |                             | 
0510 2504-0149036           437.000  LF   |    1835.00000      801895.00|    2145.00000      937365.00| 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHLESS, VITRIFIED CLAY PIPE   |                             |                             | 
  (VCP), EXTRA STRENGTH, 36 IN.           |                             |                             | 
0520 2504-0240036            96.000  LF   |      25.00000        2400.00|      20.35000        1953.60| 

  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0530 2504-0240136            20.000  LF   |      98.00000        1960.00|     100.00000        2000.00| 
  REMOVE SANITARY SEWER PIPE GREATER THAN |                             |                             | 
  36 IN.                                  |                             |                             | 
0540 2504-0240236          1223.000  LF   |      29.00000       35467.00|      45.00000       55035.00| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0550 2504-0240237          2042.000  LF   |      71.00000      144982.00|      74.00000      151108.00| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, GREATER THAN 36 IN. DIA.          |                             |                             | 
0560 2506-4984000            10.000  CY   |     235.00000        2350.00|     205.00000        2050.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0570 2507-6800021           333.000  TON  |      72.45000       24125.85|      75.00000       24975.00| 

  REVETMENT, CLASS B                      |                             |                             | 
0580 2510-6745850          9584.800  SY   |       7.45000       71406.76|       8.75000       83867.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2510-6750600            19.000  EACH |     600.00000       11400.00|    1075.00000       20425.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0600 2511-0300000          2289.100  SY   |       7.45000       17053.80|       8.60000       19686.26| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2511-0302600          2371.000  SY   |      58.85000      139533.35|      55.40000      131353.40| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0620 2511-0310100           296.000  STA  |     110.00000       32560.00|      38.35000       11351.60| 

  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0630 2511-7528101           233.000  SF   |      44.40000       10345.20|      27.75000        6465.75| 
  DETECTABLE WARNINGS                     |                             |                             | 
0640 2515-2475008           471.300  SY   |      61.00000       28749.30|      61.00000       28749.30| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0650 2515-6745600           460.400  SY   |       7.45000        3429.98|       9.90000        4557.96| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0660 2518-6910000            20.000  EACH |     250.00000        5000.00|     206.75000        4135.00| 
  SAFETY CLOSURE                          |                             |                             | 
0670 2519-3300600          5000.000  LF   |       5.85000       29250.00|       3.80000       19000.00| 
  FENCE, SAFETY                           |                             |                             | 
0680 2519-4200020           218.000  LF   |      30.00000        6540.00|      20.70000        4512.60| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 

0690 2523-0000100             1.000  EACH |    2400.00000        2400.00|     825.00000         825.00| 
  LIGHTING POLES                          |                             |                             | 
0700 2523-0000200          3810.000  LF   |      21.10000       80391.00|      21.80000       83058.00| 
  ELECTRICAL CIRCUITS , LIGHTING          |                             |                             | 
0710 2523-0000310            20.000  EACH |     555.00000       11100.00|     455.00000        9100.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0720 2523-6765009            19.000  EACH |    1665.00000       31635.00|     955.00000       18145.00| 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0730 2526-8285000                    LUMP |   68500.00000       68500.00|   32150.00000       32150.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0740 2527-9263117            37.540  STA  |     280.00000       10511.20|     255.00000        9572.70| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0750 2527-9263131            11.000  STA  |     170.00000        1870.00|     140.00000        1540.00| 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0760 2528-8445110                    LUMP |   14850.00000       14850.00|    4850.00000        4850.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0770 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00| 
  FLAGGERS                                |                             |                             | 
0780 2533-4980005                    LUMP |  625000.00000      625000.00|  820000.00000      820000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0790 2552-0000210           100.000  TON  |      44.25000        4425.00|      75.00000        7500.00| 
  TRENCH FOUNDATION                       |                             |                             | 
0800 2552-0000220          3850.000  CY   |      41.30000      159005.00|      13.20000       50820.00| 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 

  MATERIAL                                |                             |                             | 
0810 2554-0112006            13.000  LF   |      99.20000        1289.60|      65.50000         851.50| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0820 2554-0112008          3807.000  LF   |      68.30000      260018.10|      51.25000      195108.75| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0830 2554-0142008           300.000  LF   |     375.00000      112500.00|     660.00000      198000.00| 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0840 2554-0203000          2294.000  LB   |      12.45000       28560.30|      12.75000       29248.50| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0850 2554-0207006             1.000  EACH |    1065.00000        1065.00|    1360.00000        1360.00| 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0860 2554-0207008            18.000  EACH |    1590.00000       28620.00|    1775.00000       31950.00| 

  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0870 2554-0210201            11.000  EACH |    6945.00000       76395.00|    5100.00000       56100.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0880 2555-0000010                    LUMP |    1665.00000        1665.00|    3325.00000        3325.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0890 2599-9999003          3809.800  CY   |      38.50000      146677.30|      49.75000      189537.55| 
  ('CUBIC YARDS' ITEM) C-STONE            |                             |                             | 
0900 2599-9999003          5000.000  CY   |       1.00000        5000.00|      35.75000      178750.00| 
  ('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION |                             |                             | 
  REMOVAL                                 |                             |                             | 
0910 2599-9999005             2.000  EACH |    1225.00000        2450.00|     755.00000        1510.00| 
  ('EACH' ITEM) LIGHTING SERVICE PEDESTAL |                             |                             | 
0920 2599-9999005             2.000  EACH |      82.70000         165.40|     142.00000         284.00| 
  ('EACH' ITEM) MANHOLE INTAKE MARKER SC  |                             |                             | 

  6010.407                                |                             |                             | 
0930 2599-9999005             6.000  EACH |    3700.00000       22200.00|    5125.00000       30750.00| 
  ('EACH' ITEM) MANHOLE, STORM SEWER,     |                             |                             | 
  SW-401 MODIFIED,                        |                             |                             | 
0940 2599-9999005             5.000  EACH |     275.00000        1375.00|     760.00000        3800.00| 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  SPRINKLER VALVE BOX                     |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0950 2599-9999005            65.000  EACH |      80.00000        5200.00|     103.50000        6727.50| 
  ('EACH' ITEM) REMOVE AND REPLACE        |                             |                             | 
  SPRINKLER HEAD                          |                             |                             | 
0960 2599-9999005             6.000  EACH |     280.00000        1680.00|     375.00000        2250.00| 

  ('EACH' ITEM) REMOVE FIRE HYDRANT       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0970 2599-9999005             8.000  EACH |     225.00000        1800.00|      85.50000         684.00| 
  ('EACH' ITEM) REMOVE GROUND-MOUNTED     |                             |                             | 
  TREE RECEPTACLE                         |                             |                             | 
0980 2599-9999005            48.000  EACH |     125.00000        6000.00|     470.00000       22560.00| 
  ('EACH' ITEM) ROCK INTAKE FILTER        |                             |                             | 
0990 2599-9999005             4.000  EACH |   55000.00000      220000.00|   16250.00000       65000.00| 
  ('EACH' ITEM) TUNNELING, WORKING, AND   |                             |                             | 
  RECEIVING PITS                          |                             |                             | 
1000 2599-9999005            20.000  EACH |    3170.00000       63400.00|    1665.00000       33300.00| 
  ('EACH' ITEM) UTILITY SUPPORT           |                             |                             | 
1010 2599-9999007            40.000  HOUR |     895.00000       35800.00|    1115.00000       44600.00| 
  ('HOURS' ITEM) TUNNEL OBSTRUCTION -     |                             |                             | 
  DOWNTIME                                |                             |                             | 

1020 2599-9999009            50.000  LF   |      30.00000        1500.00|      25.95000        1297.50| 
  ('LINEAR FEET' ITEM) ELECTRICAL         |                             |                             | 
  CIRCUITS, IRRIGATION CONTROL            |                             |                             | 
1030 2599-9999009            60.000  LF   |     290.00000       17400.00|      93.50000        5610.00| 
  ('LINEAR FEET' ITEM) EXPLORATORY TRENCH |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
1040 2599-9999009           590.000  LF   |       3.35000        1976.50|      11.05000        6519.50| 
  ('LINEAR FEET' ITEM) JET CLEAN EXISTING |                             |                             | 
  12 IN. SANITARY SEWER                   |                             |                             | 
1050 2599-9999009            32.000  LF   |      11.00000         352.00|      13.85000         443.20| 
  ('LINEAR FEET' ITEM) JET CLEAN EXISTING |                             |                             | 
  24 IN. SANITARY SEWER                   |                             |                             | 
1060 2599-9999009           606.000  LF   |      18.00000       10908.00|      16.55000       10029.30| 
  ('LINEAR FEET' ITEM) JET CLEAN EXISTING |                             |                             | 

  36 IN. SANITARY SEWER                   |                             |                             | 
1070 2599-9999009          1720.000  LF   |      19.00000       32680.00|      20.75000       35690.00| 
  ('LINEAR FEET' ITEM) JET CLEAN EXISTING |                             |                             | 
  48 IN. SANITARY SEWER                   |                             |                             | 
1080 2599-9999009           332.000  LF   |      24.50000        8134.00|      27.65000        9179.80| 
  ('LINEAR FEET' ITEM) JET CLEAN EXISTING |                             |                             | 
  60 IN. SANITARY SEWER                   |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1090 2599-9999009          1500.000  LF   |      11.75000       17625.00|       6.95000       10425.00| 
  ('LINEAR FEET' ITEM) REMOVE AND REPLACE |                             |                             | 
  SPRINKLER IRRIGATION                    |                             |                             | 
1100 2599-9999009          3560.000  LF   |       9.00000       32040.00|      10.50000       37380.00| 

  ('LINEAR FEET' ITEM) REMOVE WATER MAIN  |                             |                             | 
1110 2599-9999010                    LUMP |   87750.00000       87750.00|  170750.00000      170750.00| 
  ('LUMP SUM' ITEM) DEWATERING            |                             |                             | 
1120 2599-9999010                    LUMP |    5500.00000        5500.00|    3500.00000        3500.00| 
  ('LUMP SUM' ITEM) REMOVE IRRIGATION     |                             |                             | 
  SYSTEM (TRAIL TO CURB)                  |                             |                             | 
1130 2599-9999010                    LUMP |   28000.00000       28000.00|  160000.00000      160000.00| 
  ('LUMP SUM' ITEM) SANITARY SEWER        |                             |                             | 
  TEMPORARY BYPASS                        |                             |                             | 
1140 2601-2634105             4.600  ACRE |    3050.00000       14030.00|    3800.00000       17480.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1150 2601-2636044             2.900  ACRE |    2200.00000        6380.00|    2725.00000        7902.50| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1160 2601-2638352           100.000  SQ   |      20.00000        2000.00|      24.95000        2495.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

1170 2601-2639010           522.200  SQ   |      53.30000       27833.26|      66.25000       34595.75| 
  SODDING                                 |                             |                             | 
1180 2601-2640350            20.000  SQ   |      44.50000         890.00|      55.25000        1105.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1190 2601-2642120             1.800  ACRE |    2150.00000        3870.00|    2655.00000        4779.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1200 2601-2643110            17.500  MGAL |      60.00000        1050.00|      60.00000        1050.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1210 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
1220 2602-0000020          7716.000  LF   |       1.70000       13117.20|       2.15000       16589.40| 

  SILT FENCE                              |                             |                             | 
1230 2602-0000030           345.000  LF   |       2.30000         793.50|       2.85000         983.25| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1240 2602-0000071          6450.000  LF   |       0.30000        1935.00|       0.40000        2580.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1250 2602-0000101           806.000  LF   |       0.10000          80.60|       0.20000         161.20| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0296-258                   Primary County:  WOODBURY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI874               |(   2  ) DA280               |(      ) 
                                          |MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1260 2602-0000312          3500.000  LF   |       3.15000       11025.00|       3.95000       13825.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1270 2602-0000320          3500.000  LF   |       4.40000       15400.00|       5.45000       19075.00| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1280 2602-0000350          7000.000  LF   |       0.30000        2100.00|       0.40000        2800.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1290 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1300 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     7,715,285.49|           $     8,351,194.83|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1310 2301-7000110          8500.000  EACH |       1.00000        8500.00|       1.00000        8500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1320 2317-7000110          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        15,500.00|           $        15,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,730,785.49|           $     8,366,694.83|           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  25-C025-100                 Primary County:  DALLAS 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STEGER CONSTRUCTION, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  FM-TSF-C025(100)--5B-25 
      Work Type:  GRADING 
         County:  DALLAS             Prj Awd Amt: $480,592.85 
          Route:  F31 
       Location:  ON F31 CURVES AT S AVENUE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST359          STEGER CONSTRUCTION, INC.                                                  $    480,592.85     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    573,231.40     119.27  % 
   3   EL045          ELDER CORPORATION                                                          $    618,000.00     128.59  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    646,629.04     134.54  % 
   5   MO480          MOYNA, C.J. & SONS, INC.                                                   $    868,244.66     180.66  % 
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     Bid Order:  305                             Contract ID:  25-C025-100                   Primary County:  DALLAS 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) RE300               |(   3  ) EL045 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         45381.000  CY   |       3.28000      148849.68|       4.25000      192869.25|       4.25000      192869.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015         14159.000  CY   |       3.20000       45308.80|       5.00000       70795.00|       6.00000       84954.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2113-0001100          1368.800  SY   |       3.20000        4380.16|       5.00000        6844.00|       3.50000        4790.80 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2115-0100200          3121.000  CY   |       6.50000       20286.50|      12.00000       37452.00|      19.00000       59299.00 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0050 2312-8260051          2464.200  TON  |      19.75000       48667.95|      25.00000       61605.00|      25.00000       61605.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            85.800  TON  |      23.25000        1994.85|      25.00000        2145.00|      35.00000        3003.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745650                    LUMP |   16600.00000       16600.00|   10000.00000       10000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0080 2402-0425031            36.500  TON  |      29.25000        1067.63|      40.00000        1460.00|      28.00000        1022.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720100           267.300  CY   |      10.00000        2673.00|      10.00000        2673.00|      15.00000        4009.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100024             6.000  EACH |     728.95000        4373.70|     800.00000        4800.00|    1500.00000        9000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0102242             2.000  EACH |    1382.05000        2764.10|    1750.00000        3500.00|    2500.00000        5000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0120 2416-1180024           186.000  LF   |      61.29000       11399.94|      69.00000       12834.00|      90.00000       16740.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1200242            54.000  LF   |     157.00000        8478.00|     159.00000        8586.00|     205.00000       11070.00 

  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0140 2417-1040024           770.000  LF   |      30.00000       23100.00|      42.00000       32340.00|      36.00000       27720.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0150 2502-4388050             6.000  EACH |     400.00000        2400.00|     550.00000        3300.00|     600.00000        3600.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
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     Bid Order:  305                             Contract ID:  25-C025-100                   Primary County:  DALLAS 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) RE300               |(   3  ) EL045 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2502-8212308           200.000  LF   |      11.10000        2220.00|      25.00000        5000.00|      42.00000        8400.00 
  SUBDRAIN, STANDARD, PERFORATED, 8 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0170 2502-8212310           200.000  LF   |      12.15000        2430.00|      27.00000        5400.00|      44.00000        8800.00 

  SUBDRAIN, STANDARD, PERFORATED, 10 IN., |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0180 2502-8212312           200.000  LF   |      12.65000        2530.00|      29.00000        5800.00|      45.00000        9000.00 
  SUBDRAIN, STANDARD, PERFORATED, 12 IN., |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0190 2510-6750501         15715.400  SY   |       5.10000       80148.54|       4.75000       74648.15|       4.00000       62861.60 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0200 2518-6910000             4.000  EACH |     175.00000         700.00|     125.00000         500.00|      80.00000         320.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    2900.00000        2900.00|    3500.00000        3500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   45000.00000       45000.00|   25000.00000       25000.00|   23195.85000       23195.85 
  MOBILIZATION                            |                             |                             | 
0230 2602-0000020           280.000  LF   |       4.50000        1260.00|       5.00000        1400.00|       5.00000        1400.00 
  SILT FENCE                              |                             |                             | 

0240 2602-0000101           280.000  LF   |       2.00000         560.00|       1.00000         280.00|       3.00000         840.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       480,592.85|           $       573,231.40|           $       618,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       480,592.85|           $       573,231.40|           $       618,000.00 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  25-C025-100                   Primary County:  DALLAS 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         45381.000  CY   |       5.45000      247326.45|       8.00000      363048.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015         14159.000  CY   |       6.00000       84954.00|       8.00000      113272.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2113-0001100          1368.800  SY   |       3.00000        4106.40|       3.80000        5201.44| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2115-0100200          3121.000  CY   |      12.40000       38700.40|       5.00000       15605.00| 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0050 2312-8260051          2464.200  TON  |      20.50000       50516.10|      22.30000       54951.66| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            85.800  TON  |      20.50000        1758.90|      22.30000        1913.34| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745650                    LUMP |   15000.00000       15000.00|    6250.00000        6250.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0080 2402-0425031            36.500  TON  |      27.50000        1003.75|      65.00000        2372.50| 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720100           267.300  CY   |       7.00000        1871.10|      20.00000        5346.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100024             6.000  EACH |    1500.00000        9000.00|    1000.00000        6000.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0110 2416-0102242             2.000  EACH |    2650.00000        5300.00|    1900.00000        3800.00| 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0120 2416-1180024           186.000  LF   |      64.00000       11904.00|      85.00000       15810.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1200242            54.000  LF   |     186.00000       10044.00|     150.00000        8100.00| 

  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0140 2417-1040024           770.000  LF   |      36.00000       27720.00|      45.00000       34650.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0150 2502-4388050             6.000  EACH |     450.00000        2700.00|     800.00000        4800.00| 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
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     Bid Order:  305                             Contract ID:  25-C025-100                   Primary County:  DALLAS 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) MO480               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2502-8212308           200.000  LF   |      30.00000        6000.00|      45.00000        9000.00| 
  SUBDRAIN, STANDARD, PERFORATED, 8 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0170 2502-8212310           200.000  LF   |      31.00000        6200.00|      50.00000       10000.00| 

  SUBDRAIN, STANDARD, PERFORATED, 10 IN., |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0180 2502-8212312           200.000  LF   |      32.00000        6400.00|      55.00000       11000.00| 
  SUBDRAIN, STANDARD, PERFORATED, 12 IN., |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0190 2510-6750501         15715.400  SY   |       6.10000       95863.94|       6.80000      106864.72| 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0200 2518-6910000             4.000  EACH |     125.00000         500.00|     125.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    3000.00000        3000.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   15000.00000       15000.00|   80000.00000       80000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2602-0000020           280.000  LF   |       3.50000         980.00|       3.50000         980.00| 
  SILT FENCE                              |                             |                             | 

0240 2602-0000101           280.000  LF   |       1.00000         280.00|       1.00000         280.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       646,629.04|           $       868,244.66|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       646,629.04|           $       868,244.66|           $ 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  69-0342-059                 Primary County:  MONTGOMERY 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NIEWOHNER CONSTRUCTION, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  NHSN-034-2(59)--2R-69 
      Work Type:  EMERGENCY REPAIR - EROSION 
         County:  MONTGOMERY         Prj Awd Amt: $823,905.00 
          Route:  U.S. 34 
       Location:  3.0 MI E OF US 71 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $    823,905.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    831,322.50     100.90  % 
   3   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    854,400.00     103.70  % 
   4   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    858,962.50     104.25  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    878,705.00     106.65  % 
   6   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    878,994.50     106.68  % 
   7   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    882,025.00     107.05  % 
   8   CO040          A.M. COHRON & SON, INC.                                                    $    927,726.83     112.60  % 
   9   CO085          COLE CONSTRUCTION CO., INC.                                                $    947,801.25     115.03  % 
  10   RE300          REILLY CONSTRUCTION CO., INC.                                              $    979,110.00     118.83  % 

  11   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,157,277.50     140.46  % 
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     Bid Order:  306                             Contract ID:  69-0342-059                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NI100               |(   2  ) PE320               |(   3  ) MU120 
                                          |NIEWOHNER CONSTRUCTION, INC. |PETERSON CONTRACTORS INC.    |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    2600.00000        2600.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            18.000  EACH |     435.00000        7830.00|     435.00000        7830.00|     435.00000        7830.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2636043             0.700  ACRE |    2200.00000        1540.00|    5000.00000        3500.00|    3000.00000        2100.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0050 2601-2642100             0.700  ACRE |    2200.00000        1540.00|     425.00000         297.50|     600.00000         420.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0060 2602-0000212           400.000  LF   |      25.00000       10000.00|      32.00000       12800.00|      28.50000       11400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0070 2602-0000240           200.000  LF   |       3.00000         600.00|      15.50000        3100.00|       5.00000        1000.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0080 2602-0000312           600.000  LF   |       3.25000        1950.00|       3.50000        2100.00|       7.00000        4200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0090 2602-0000320           600.000  LF   |       6.00000        3600.00|       4.50000        2700.00|       7.00000        4200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0100 2602-0000350          1200.000  LF   |       1.00000        1200.00|       0.15000         180.00|       3.00000        3600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        40,260.00|           $        75,107.50|           $        62,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0110 2101-0850001             0.100  ACRE |   30000.00000        3000.00|   79000.00000        7900.00|   45000.00000        4500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2104-2713020          1245.000  CY   |       8.00000        9960.00|      12.00000       14940.00|       5.00000        6225.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0130 2507-3250005          2175.000  SY   |       4.00000        8700.00|       4.00000        8700.00|       3.00000        6525.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061         14350.000  TON  |      53.10000      761985.00|      50.50000      724675.00|      54.00000      774900.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       783,645.00|           $       756,215.00|           $       792,150.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       823,905.00|           $       831,322.50|           $       854,400.00 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  69-0342-059                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA340               |(   5  ) M.215               |(   6  ) HE420 
                                          |CARLSON, L.A. CONTRACTING, I |MLS LANDSCAPE & DESIGN, INC. |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    3500.00000        3500.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            18.000  EACH |     435.00000        7830.00|     435.00000        7830.00|     435.00000        7830.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   30000.00000       30000.00|   10000.00000       10000.00|   17100.00000       17100.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2636043             0.700  ACRE |    2500.00000        1750.00|    2000.00000        1400.00|    5200.00000        3640.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0050 2601-2642100             0.700  ACRE |    2000.00000        1400.00|    2000.00000        1400.00|    1500.00000        1050.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0060 2602-0000212           400.000  LF   |      35.00000       14000.00|      35.00000       14000.00|      26.00000       10400.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0070 2602-0000240           200.000  LF   |       2.00000         400.00|       4.00000         800.00|       8.00000        1600.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0080 2602-0000312           600.000  LF   |       6.00000        3600.00|       6.00000        3600.00|       4.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0090 2602-0000320           600.000  LF   |       8.00000        4800.00|       7.00000        4200.00|       5.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0100 2602-0000350          1200.000  LF   |       2.00000        2400.00|       2.00000        2400.00|       0.50000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        68,680.00|           $        49,130.00|           $        50,920.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0110 2101-0850001             0.100  ACRE |   45000.00000        4500.00|    5000.00000         500.00|    5300.00000         530.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2104-2713020          1245.000  CY   |       3.50000        4357.50|      25.00000       31125.00|       8.35000       10395.75 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0130 2507-3250005          2175.000  SY   |       3.00000        6525.00|       4.00000        8700.00|       4.25000        9243.75 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061         14350.000  TON  |      54.00000      774900.00|      55.00000      789250.00|      56.30000      807905.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       790,282.50|           $       829,575.00|           $       828,074.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       858,962.50|           $       878,705.00|           $       878,994.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  4 

 
     Bid Order:  306                             Contract ID:  69-0342-059                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NE140               |(   8  ) CO040               |(   9  ) CO085 
                                          |NELSON & ROCK CONTRACTING, I |COHRON, A.M. & SON, INC.     |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|    1950.00000        1950.00|    1950.00000        1950.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            18.000  EACH |     435.00000        7830.00|     435.00000        7830.00|     435.00000        7830.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   30000.00000       30000.00|   75000.00000       75000.00|   24000.00000       24000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2636043             0.700  ACRE |    2000.00000        1400.00|    5000.00000        3500.00|    2500.00000        1750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0050 2601-2642100             0.700  ACRE |    2000.00000        1400.00|    1500.00000        1050.00|    2000.00000        1400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0060 2602-0000212           400.000  LF   |      25.00000       10000.00|      25.00000       10000.00|      35.00000       14000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0070 2602-0000240           200.000  LF   |       3.00000         600.00|       8.00000        1600.00|       2.00000         400.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0080 2602-0000312           600.000  LF   |       4.00000        2400.00|       4.00000        2400.00|       6.00000        3600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0090 2602-0000320           600.000  LF   |       6.00000        3600.00|       5.00000        3000.00|       8.00000        4800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0100 2602-0000350          1200.000  LF   |       1.00000        1200.00|       0.50000         600.00|       2.00000        2400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        62,430.00|           $       106,930.00|           $        62,130.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0110 2101-0850001             0.100  ACRE |   20000.00000        2000.00|   47320.25000        4732.03|   30000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2104-2713020          1245.000  CY   |       6.00000        7470.00|       8.54000       10632.30|      10.00000       12450.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0130 2507-3250005          2175.000  SY   |       3.00000        6525.00|       2.36000        5133.00|       3.25000        7068.75 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061         14350.000  TON  |      56.00000      803600.00|      55.77000      800299.50|      60.15000      863152.50 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       819,595.00|           $       820,796.83|           $       885,671.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       882,025.00|           $       927,726.83|           $       947,801.25 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  69-0342-059                   Primary County:  MONTGOMERY 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) RE300               |(  11  ) MO480               |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            18.000  EACH |     435.00000        7830.00|     435.00000        7830.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   20000.00000       20000.00|  110000.00000      110000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2601-2636043             0.700  ACRE |    5500.00000        3850.00|    5000.00000        3500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0050 2601-2642100             0.700  ACRE |    1650.00000        1155.00|    1500.00000        1050.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0060 2602-0000212           400.000  LF   |      27.50000       11000.00|      25.00000       10000.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0070 2602-0000240           200.000  LF   |      10.00000        2000.00|       8.00000        1600.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0080 2602-0000312           600.000  LF   |       4.50000        2700.00|       4.00000        2400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0090 2602-0000320           600.000  LF   |       5.50000        3300.00|       5.00000        3000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0100 2602-0000350          1200.000  LF   |       1.00000        1200.00|       0.50000         600.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        55,535.00|           $       145,480.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE     NHSN-034-2(59)--2R-69 
                                          |                             |                             | 
0110 2101-0850001             0.100  ACRE |   65000.00000        6500.00|   38000.00000        3800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2104-2713020          1245.000  CY   |      15.00000       18675.00|      18.00000       22410.00| 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0130 2507-3250005          2175.000  SY   |       4.00000        8700.00|       4.50000        9787.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061         14350.000  TON  |      62.00000      889700.00|      68.00000      975800.00| 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       923,575.00|           $     1,011,797.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       979,110.00|           $     1,157,277.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-796                 Primary County:  STATEWIDE 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(796)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $170,000.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    170,000.00     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    239,943.00     141.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  351                             Contract ID:  00-000S-796                   Primary County:  STATEWIDE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.100               |(      ) 
                                          |COLLINS & HERMANN, INC.      |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-6765210            44.000  EACH |     145.18000        6387.92|     250.00000       11000.00| 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 

0020 2524-6765220            30.000  EACH |     290.36000        8710.80|     350.00000       10500.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0030 2524-9081260            18.000  EACH |     641.83000       11552.94|    1300.00000       23400.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0040 2524-9081275            12.000  EACH |     956.56000       11478.72|    1500.00000       18000.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9276010          1034.300  LF   |      18.84000       19486.21|      17.50000       18100.25| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0060 2524-9276027            76.000  EACH |     448.51000       34086.76|     750.00000       57000.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0070 2524-9281000            30.000  EACH |     500.79000       15023.70|     225.00000        6750.00| 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 

  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0080 2524-9680250            62.000  EACH |     292.97000       18164.14|     750.00000       46500.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |   13425.19000       13425.19|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   11233.77000       11233.77|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       149,550.15|           $       211,250.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0110 2524-6765220             4.000  EACH |     290.36000        1161.44|     350.00000        1400.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0120 2524-9276010           145.300  LF   |      18.84000        2737.45|      17.50000        2542.75| 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0130 2524-9276027            10.000  EACH |     448.51000        4485.10|     750.00000        7500.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0140 2524-9680250             5.000  EACH |     292.97000        1464.85|     750.00000        3750.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0150 2528-8445110                    LUMP |    6269.38000        6269.38|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-796                   Primary County:  STATEWIDE 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.100               |(      ) 
                                          |COLLINS & HERMANN, INC.      |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2533-4980005                    LUMP |    4331.63000        4331.63|   11000.00000       11000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,449.85|           $        28,692.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       170,000.00|           $       239,943.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  01-0802-242                 Primary County:  ADAIR 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:  Completion Date:  08/24/16 
 
 
        Project:  IMN-080-2(242)73--0E-01 
      Work Type:  GUARDRAIL 
         County:  ADAIR              Prj Awd Amt: $102,450.00 
          Route:  I-80 
       Location:  CASS CO TO JORDAN CR PKWY IN WEST DES MOINES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    102,450.00     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $    472,318.75     461.02  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 

 
     Bid Order:  352                             Contract ID:  01-0802-242                   Primary County:  ADAIR 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) CO105               |(      ) 
                                          |GRYP, DAVE CONSTRUCTION, INC |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2505-6001010           500.000  EACH |      38.00000       19000.00|     491.57000      245785.00| 
  LINE POST, REPAIR                       |                             |                             | 

0020 2505-6001020            10.000  EACH |    5000.00000       50000.00|    5000.00000       50000.00| 
  END ANCHOR, REPAIR                      |                             |                             | 
0030 2528-8445110                    LUMP |    2500.00000        2500.00|   26017.00000       26017.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980020             1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  MOBILIZATION, ON-CALL                   |                             |                             | 
0050 2599-9999005            15.000  EACH |     400.00000        6000.00|     589.75000        8846.25| 
  ('EACH' ITEM) LINE POST FOUNDATION,     |                             |                             | 
  REPLACE                                 |                             |                             | 
0060 2599-9999005           250.000  EACH |      78.00000       19500.00|     491.57000      122892.50| 
  ('EACH' ITEM) LINE POST, REPLACE        |                             |                             | 
0070 2599-9999005             4.000  EACH |     300.00000        1200.00|     382.00000        1528.00| 
  ('EACH' ITEM) TURNBUCKLE, REPLACE       |                             |                             | 
0080 2599-9999009           500.000  LF   |       2.50000        1250.00|      28.50000       14250.00| 
  ('LINEAR FEET' ITEM) CABLE, REPLACE     |                             |                             | 

     SECTION TOTALS                       |           $       102,450.00|           $       472,318.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       102,450.00|           $       472,318.75|           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  77-C077-209                 Primary County:  POLK 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA SIGNAL INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  FM-TSF-C077(209)--5B-77                                Project:  FM-TSF-C077(210)--5B-77 
      Work Type:  TRAFFIC SIGNS                                        Work Type:  TRAFFIC SIGNS 
         County:  POLK               Prj Awd Amt: $20,470.00              County:  POLK               Prj Awd Amt: $20,470.00 
          Route:  NE 62ND AVE                                              Route:  27TH AVE 
       Location:  AT INTERSECTION OF NE 62 AVENUE AND NE 56             Location:  ON NE 64 ST, FROM AT NE 27 AVE 
                  STREET. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO259          IOWA SIGNAL INC.                                                           $     40,940.00     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $     50,600.00     123.59  % 
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     Bid Order:  353                             Contract ID:  77-C077-209                   Primary County:  POLK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO259               |(   2  ) K.100               |(      ) 
                                          |IOWA SIGNAL INC.             |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-TSF-C077(209)--5B-77 
                                          |                             |                             | 
0010 2524-6765010             4.000  EACH |      60.00000         240.00|     100.00000         400.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-9325001            18.000  SF   |      35.00000         630.00|      50.00000         900.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005             2.000  EACH |    4650.00000        9300.00|    5000.00000       10000.00| 
  ('EACH' ITEM) (RED) CONTINUOUS          |                             |                             | 
  OPERATING, SINGLE HEAD                  |                             |                             | 
0060 2599-9999005             2.000  EACH |    4650.00000        9300.00|    5000.00000       10000.00| 
  ('EACH' ITEM) (YELLOW) CONTINUOUS       |                             |                             | 
  OPERATING, SINGLE                       |                             |                             | 
     SECTION TOTALS                       |           $        20,470.00|           $        25,300.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-TSF-C077(210)--5B-77 

                                          |                             |                             | 
0070 2524-6765010             4.000  EACH |      60.00000         240.00|     100.00000         400.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0080 2524-9325001            18.000  SF   |      35.00000         630.00|      50.00000         900.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |     500.00000         500.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2599-9999005             2.000  EACH |    4650.00000        9300.00|    5000.00000       10000.00| 
  ('EACH' ITEM) (RED) CONTINUOUS          |                             |                             | 
  OPERATING, SINGLE HEAD                  |                             |                             | 
0120 2599-9999005             2.000  EACH |    4650.00000        9300.00|    5000.00000       10000.00| 
  ('EACH' ITEM) (YELLOW) CONTINUOUS       |                             |                             | 

  OPERATING, SINGLE                       |                             |                             | 
     SECTION TOTALS                       |           $        20,470.00|           $        25,300.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,940.00|           $        50,600.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  77-0354-217                 Primary County:  POLK 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ROADSAFE TRAFFIC SYSTEMS, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/07/15 
 
 
        Project:  IMN-035-4(217)87--0E-77                                Project:  IMN-235-2(642)12--0E-77 
      Work Type:  PAVEMENT MARKINGS                                    Work Type:  PAVEMENT MARKINGS 
         County:  POLK               Prj Awd Amt: $174,024.75             County:  POLK               Prj Awd Amt: $91,330.00 
          Route:  I-35                                                     Route:  I-235 
       Location:  NE I-80 / I-235 INTERCHANGE TO IA 160                 Location:  HULL AVE TO NE I-35/I-80 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    265,354.75     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    310,268.55     116.92  % 
   3   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    318,598.35     120.06  % 
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     Bid Order:  354                             Contract ID:  77-0354-217                   Primary County:  POLK 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO032               |(   2  ) IO250               |(   3  ) D.128 
                                          |ROADSAFE TRAFFIC SYSTEMS, IN |IOWA PLAINS SIGNING, INC.    |DPLM, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMN-035-4(217)87--0E-77 
                                          |                             |                             | 
0010 2527-9263126           281.190  STA  |     350.00000       98416.50|     535.00000      150436.65|     510.00000      143406.90 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 

  PAVEMENT MARKING TAPE                   |                             |                             | 
0020 2527-9270111           281.190  STA  |     175.00000       49208.25|     110.00000       30930.90|     155.00000       43584.45 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0030 2528-8445110                    LUMP |   15000.00000       15000.00|   23500.00000       23500.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-9290050             4.000  CDAY |     600.00000        2400.00|     250.00000        1000.00|     250.00000        1000.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0050 2533-4980005                    LUMP |    9000.00000        9000.00|   12500.00000       12500.00|    6965.00000        6965.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       174,024.75|           $       218,367.55|           $       219,956.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IMN-235-2(642)12--OE-77 
                                          |                             |                             | 
0060 2527-9263126           113.800  STA  |     350.00000       39830.00|     535.00000       60883.00|     510.00000       58038.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 

  PAVEMENT MARKING TAPE                   |                             |                             | 
0070 2527-9270111           113.800  STA  |     175.00000       19915.00|     110.00000       12518.00|     155.00000       17639.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0080 2528-8445110                    LUMP |   20185.00000       20185.00|   10000.00000       10000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-9290050             4.000  CDAY |     600.00000        2400.00|     250.00000        1000.00|     250.00000        1000.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0100 2533-4980005                    LUMP |    9000.00000        9000.00|    7500.00000        7500.00|    6965.00000        6965.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        91,330.00|           $        91,901.00|           $        98,642.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,354.75|           $       310,268.55|           $       318,598.35 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  23-1361-083                 Primary County:  CLINTON 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HUNT CONSTRUCTION CO. INC. 
Contract Period:   20 WORK DAYS      Approximate Start Date:  09/28/15 
 
 
        Project:  NHSN-136-1(83)--2R-23 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CLINTON            Prj Awd Amt: $14,816.00 
          Route:  IOWA 136 
       Location:  PARCEL 2, 401 MAIN AVE, CLINTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HU099          HUNT CONSTRUCTION CO. INC.                                                 $     14,816.00     100.00  % 
   2   MI643          MILLER TRUCKING & EXCAVATING                                               $     28,540.00     192.62  % 
   3   RI340          RITTMER, INC.                                                              $     31,400.00     211.93  % 
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     Bid Order:  401                             Contract ID:  23-1361-083                   Primary County:  CLINTON 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HU099               |(   2  ) MI643               |(   3  ) RI340 
                                          |HUNT CONSTRUCTION CO. INC.   |MILLER TRUCKING & EXCAVATING |RITTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850002            68.000  UNIT |      12.00000         816.00|      45.00000        3060.00|      50.00000        3400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   14000.00000       14000.00|   25480.00000       25480.00|   28000.00000       28000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 2            |                             |                             | 
     SECTION TOTALS                       |           $        14,816.00|           $        28,540.00|           $        31,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        14,816.00|           $        28,540.00|           $        31,400.00 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  13-0203-171                 Primary County:  CALHOUN 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  NHSN-020-3(171)--2R-13 
      Work Type:  EROSION CONTROL 
         County:  CALHOUN            Prj Awd Amt: $126,400.00 
          Route:  U.S. 20 
       Location:  CO RD N33 TO IA 4 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    126,400.00     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $    151,000.00     119.46  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    159,475.00     126.16  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    173,850.00     137.53  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    184,700.00     146.12  % 
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     Bid Order:  501                             Contract ID:  13-0203-171                   Primary County:  CALHOUN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) NO300               |(   3  ) AB112 
                                          |SMITH SEEDING, INC.          |NORTHWEST LANDSCAPING, INC.  |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100           840.000  ACRE |      35.00000       29400.00|      42.00000       35280.00|      60.00000       50400.00 
  MOWING                                  |                             |                             | 
0040 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 
  MULCHING                                |                             |                             | 
0050 2601-2636017           140.000  ACRE |     180.00000       25200.00|     245.00000       34300.00|     250.00000       35000.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043            10.000  ACRE |    1400.00000       14000.00|     800.00000        8000.00|     850.00000        8500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100            10.000  ACRE |     100.00000        1000.00|     100.00000        1000.00|     400.00000        4000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500           182.000  ACRE |     200.00000       36400.00|     285.00000       51870.00|     225.00000       40950.00 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520            14.500  ACRE |     200.00000        2900.00|     300.00000        4350.00|     250.00000        3625.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       126,400.00|           $       151,000.00|           $       159,475.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       126,400.00|           $       151,000.00|           $       159,475.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  3 

 
     Bid Order:  501                             Contract ID:  13-0203-171                   Primary County:  CALHOUN 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) SO023               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100           840.000  ACRE |     100.00000       84000.00|      65.00000       54600.00| 
  MOWING                                  |                             |                             | 
0040 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00| 
  MULCHING                                |                             |                             | 
0050 2601-2636017           140.000  ACRE |     100.00000       14000.00|     300.00000       42000.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043            10.000  ACRE |    1200.00000       12000.00|     800.00000        8000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100            10.000  ACRE |    1000.00000       10000.00|     385.00000        3850.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500           182.000  ACRE |     200.00000       36400.00|     225.00000       40950.00| 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520            14.500  ACRE |     100.00000        1450.00|     400.00000        5800.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       173,850.00|           $       184,700.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       173,850.00|           $       184,700.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  502  1 
 

     Bid  Order:  502                         Contract ID:  81-0202-137                 Primary County:  SAC 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:  140 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  NHSN-020-2(137)--2R-81 
      Work Type:  EROSION CONTROL 
         County:  SAC                Prj Awd Amt: $292,475.00 
          Route:  U.S. 20 
       Location:  US 71 TO IA 196 / CO RD N14 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    292,475.00     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $    320,222.50     109.48  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    489,125.00     167.23  % 
   4   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    559,525.00     191.30  % 
   5   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    563,112.50     192.53  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  81-0202-137                   Primary County:  SAC 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) NO300               |(   3  ) M.215 
                                          |SMITH SEEDING, INC.          |NORTHWEST LANDSCAPING, INC.  |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    1200.00000        1200.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100          2310.000  ACRE |      35.00000       80850.00|      38.50000       88935.00|      90.00000      207900.00 
  MOWING                                  |                             |                             | 
0040 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 
  MULCHING                                |                             |                             | 
0050 2601-2636017           385.000  ACRE |     180.00000       69300.00|     215.00000       82775.00|     150.00000       57750.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043            10.000  ACRE |    1400.00000       14000.00|     800.00000        8000.00|    1500.00000       15000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100            10.000  ACRE |     100.00000        1000.00|     100.00000        1000.00|     800.00000        8000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500           501.000  ACRE |     200.00000      100200.00|     225.00000      112725.00|     350.00000      175350.00 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520            38.500  ACRE |     250.00000        9625.00|     275.00000       10587.50|     250.00000        9625.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       292,475.00|           $       320,222.50|           $       489,125.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       292,475.00|           $       320,222.50|           $       489,125.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 

 
     Bid Order:  502                             Contract ID:  81-0202-137                   Primary County:  SAC 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO023               |(   5  ) AB112               |(      ) 
                                          |SOIL-TEK                     |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   10000.00000       10000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   50000.00000       50000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100          2310.000  ACRE |      70.00000      161700.00|     100.00000      231000.00| 
  MOWING                                  |                             |                             | 
0040 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00| 
  MULCHING                                |                             |                             | 
0050 2601-2636017           385.000  ACRE |     450.00000      173250.00|     350.00000      134750.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043            10.000  ACRE |    1000.00000       10000.00|    1250.00000       12500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100            10.000  ACRE |     500.00000        5000.00|     600.00000        6000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500           501.000  ACRE |     250.00000      125250.00|     275.00000      137775.00| 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520            38.500  ACRE |     450.00000       17325.00|     275.00000       10587.50| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       559,525.00|           $       563,112.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       559,525.00|           $       563,112.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  503  1 
 

     Bid  Order:  503                         Contract ID:  81-0202-138                 Primary County:  SAC 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  NHSN-020-2(138)--2R-81 
      Work Type:  EROSION CONTROL 
         County:  SAC                Prj Awd Amt: $167,500.00 
          Route:  U.S. 20 
       Location:  IA 196 / CO RD N14 TO CO RD N33 IN CALHOUN 
                  CO 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    167,500.00     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $    186,500.00     111.34  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    278,500.00     166.26  % 
   4   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    296,850.00     177.22  % 
   5   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    320,500.00     191.34  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  2 

 
     Bid Order:  503                             Contract ID:  81-0202-138                   Primary County:  SAC 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) NO300               |(   3  ) M.215 
                                          |SMITH SEEDING, INC.          |NORTHWEST LANDSCAPING, INC.  |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    1200.00000        1200.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100          1200.000  ACRE |      35.00000       42000.00|      41.00000       49200.00|     100.00000      120000.00 
  MOWING                                  |                             |                             | 
0040 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 
  MULCHING                                |                             |                             | 
0050 2601-2636017           200.000  ACRE |     180.00000       36000.00|     225.00000       45000.00|     100.00000       20000.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043            10.000  ACRE |    1400.00000       14000.00|     800.00000        8000.00|    1500.00000       15000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100            10.000  ACRE |     100.00000        1000.00|     100.00000        1000.00|    1000.00000       10000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500           260.000  ACRE |     200.00000       52000.00|     235.00000       61100.00|     350.00000       91000.00 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520            20.000  ACRE |     250.00000        5000.00|     300.00000        6000.00|     350.00000        7000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       167,500.00|           $       186,500.00|           $       278,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,500.00|           $       186,500.00|           $       278,500.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 503  3 

 
     Bid Order:  503                             Contract ID:  81-0202-138                   Primary County:  SAC 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO023               |(   5  ) AB112               |(      ) 
                                          |SOIL-TEK                     |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   40000.00000       40000.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100          1200.000  ACRE |      70.00000       84000.00|     100.00000      120000.00| 
  MOWING                                  |                             |                             | 
0040 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00| 
  MULCHING                                |                             |                             | 
0050 2601-2636017           200.000  ACRE |     375.00000       75000.00|     350.00000       70000.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043            10.000  ACRE |     800.00000        8000.00|    1000.00000       10000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100            10.000  ACRE |     385.00000        3850.00|     600.00000        6000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500           260.000  ACRE |     250.00000       65000.00|     300.00000       78000.00| 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520            20.000  ACRE |     450.00000        9000.00|     300.00000        6000.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       296,850.00|           $       320,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       296,850.00|           $       320,500.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/21/15 
                                                           VENDOR RANKING                                          Page:  504  1 
 

     Bid  Order:  504                         Contract ID:  81-1961-028                 Primary County:  SAC 
   Letting Date:  150721     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  STPN-196-1(28)--2J-81 
      Work Type:  EROSION CONTROL 
         County:  SAC                Prj Awd Amt: $60,200.00 
          Route:  IOWA 196 
       Location:  CO RD D36 TO US 20 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $     60,200.00     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $     63,967.50     106.25  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     66,975.00     111.25  % 
   4   NO300          NORTHWEST LANDSCAPING, INC.                                                $     70,507.50     117.12  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    133,925.00     222.46  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  2 

 
     Bid Order:  504                             Contract ID:  81-1961-028                   Primary County:  SAC 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) AB112               |(   3  ) M.215 
                                          |SMITH SEEDING, INC.          |ABSOLUTE CONCRETE CONSTRUCTI |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100           264.000  ACRE |      55.00000       14520.00|      70.00000       18480.00|     100.00000       26400.00 
  MOWING                                  |                             |                             | 
0040 2601-2634100             5.000  ACRE |     700.00000        3500.00|     700.00000        3500.00|     700.00000        3500.00 
  MULCHING                                |                             |                             | 
0050 2601-2636017            44.000  ACRE |     220.00000        9680.00|     275.00000       12100.00|     100.00000        4400.00 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043             5.000  ACRE |    1400.00000        7000.00|    1000.00000        5000.00|    1200.00000        6000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100             5.000  ACRE |     100.00000         500.00|     500.00000        2500.00|      90.00000         450.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500            45.500  ACRE |     250.00000       11375.00|     250.00000       11375.00|     350.00000       15925.00 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520             4.500  ACRE |     250.00000        1125.00|     225.00000        1012.50|     400.00000        1800.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $        60,200.00|           $        63,967.50|           $        66,975.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        60,200.00|           $        63,967.50|           $        66,975.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/21/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  3 

 
     Bid Order:  504                             Contract ID:  81-1961-028                   Primary County:  SAC 
  Letting Date:  07/21/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO300               |(   5  ) SO023               |(      ) 
                                          |NORTHWEST LANDSCAPING, INC.  |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    8000.00000        8000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2601-2633100           264.000  ACRE |      75.00000       19800.00|     125.00000       33000.00| 
  MOWING                                  |                             |                             | 
0040 2601-2634100             5.000  ACRE |     700.00000        3500.00|     700.00000        3500.00| 
  MULCHING                                |                             |                             | 
0050 2601-2636017            44.000  ACRE |     350.00000       15400.00|     800.00000       35200.00| 
  NATIVE GRASS SEEDING (INSTALL ONLY)     |                             |                             | 
0060 2601-2636043             5.000  ACRE |     985.00000        4925.00|    1000.00000        5000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2601-2642100             5.000  ACRE |     100.00000         500.00|     450.00000        2250.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0080 2612-0000500            45.500  ACRE |     340.00000       15470.00|     450.00000       20475.00| 
  ROADSIDE SPRAYING                       |                             |                             | 

0090 2612-0000520             4.500  ACRE |     425.00000        1912.50|    1000.00000        4500.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $        70,507.50|           $       133,925.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        70,507.50|           $       133,925.00|           $ 
==================================================================================================================================== 
 


